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1.  INTRODUCTION 

This document is the Scope of Work forming part of the Contract to perform mechanical 
maintenance and repair services to the Plant and Equipment in the Crushing Area at the Company’s 
site processing plant. 

The work is located at Karara mine site in the Shire of Perenjori, the Midwest region of Western 
Australia. It is approximately 320 km north-north-east of Perth and 225 km east of Geraldton (Figure 
1).  

Access to the site from Geraldton is via the Geraldton-Mount Magnet Road to Mullewa, the 
Mullewa-Wubin Road to Koolanooka and then via a 60Km long, graded, unsealed track to the site. 
Access to the site from Perth or Fremantle is via the Great Northern Highway to Wubin, the 
Mullewa-Wubin Road to Koolanooka and then via a 60Km long, graded, unsealed track to the site. 

 

Figure 1: Location of Karara Mine Site 

 

 

 Karara Mine Site  

The Company has completed construction and commissioning of Stage 1 of the project (Base Plant) 
and reached its designed capacity of producing 8Mtpa of Magnetite since late 2016. 

Karara Mine Plan 
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Figure 2 – Layout of Mine Site  
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2.  GLOSSARY 

Wherever the words “Company, Purchaser or Buyer” are used, it shall mean Karara Mining Limited. 

Wherever the words “Contractor, Supplier” are used it shall mean the service provider so named in 
the Contract (and its successors and permitted assigns). 

Wherever the words “Company’s Representative, Purchaser’s Representative or Buyer’s 
Representative” are used, it shall mean the person so named in the Contract (and its successors and 
permitted assigns). 

 

Term Definition 

Contract The agreement between the Company and the Contractor to which 

this Scope of Work pertains.  

Plant and 

Equipment 

The Company’s plant and equipment that the Contractor shall 

inspect, maintain and repair in this Scope of Work, including plant 

and equipment, pipework and valves, steelworks. 

HSEC Health, Safety, Environment and Community 

KIOP Karara Iron Ore Project 

Company, KML Karara Mining Limited 

Mine site, Site The location of the KIOP mine at Karara in the Mid-West Region of 

Western Australia, approximately 215 km East of Geraldton and 

320 km North-North East of Perth. 

SOW Scope of Work 

Services All the works the Contractor is to perform under the Contract. 

Work The supply of Services. 

The Works Means the whole of the Work to be carried out under the Contract. 
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Term Definition 

CMMS Computerized Maintenance Management System 

Downtime Downtime of the Plant and Equipment other than planned 

Shutdown, including breakdown and planned shutdown overrun 

MST Maintenance Scheduled Task 

PM Preventative Maintenance  

Maintenance Inspect, maintain, repair and replace the servicing Plant and 

Equipment and its components 

DJP Detailed Job Plan 

HSE Health, Safety and Environment  
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3.   GENERAL CLIMATIC INFORMATION - MEAN WEATHER DATA 

The following information is provided as a guide to weather conditions in the Karara Mine Site area. 

The nearest Meteorological Station is that of Morowa, Bureau of Meteorology station number 
008093. The synoptic station is located at 29.21oS; 116.0089o E. The station elevation is 274m AHD. 

The next approximate meteorological station is that of Paynes Find, Bureau of Meteorology station 
number 007139. The synoptic station is located at 29.27oS; 117.6836o E. The station elevation is 
3390m AHD.  The indicative average climatic data is listed in the below tables Table 3.1-3.4. 

a. General conditions 
 

Climate statistic Annual Value (Morawa) 

Mean Daily Solar Exposure ( MJ/m2)  20.7 

Mean Number of clear days  147.4 

Mean Number of cloudy days 65.1 

Table 3.1: General Conditions 

b. Temperature Data 
 

Mean Maximum Temperature (oC) 27.4 

Highest Temperature (oC) 47.8 

Mean Minimum Temperature (oC) 12.4 

Lowest Temperature (oC) -2.2 

Table 3.2: Temperature Data 

c. Rainfall data 
 

Mean Rainfall ( mm) 332.8 

Highest Rainfall ( mm) 580.4 

Lowest Rainfall (mm) 149.1 

Highest Daily Rainfall  120mm 

Table 3.3: Rainfall Data 

d. Wind Parameters 
 

Mean 9AM Wind Speed ( km/h)  11.2 
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Mean 3 PM Wind Speed (km/h)  12.9 

Table 3.4: Wind Parameters 
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4.  SCOPE OF WORK  

 Servicing Plant and Equipment  

a) The Contractor is responsible for the provision of mechanical inspection, maintenance and 
repairs for all the Plant and Equipment in Crushing Area of the Company’s Site processing plant.  

b) The Crushing Area covers the sub-areas listed in Table 4.1 below. The area is shown indicatively 
within the red mark-up lines in the processing plant GPS image in Figure 1.  

Area code Area description 

1301 Primary Crusher 

1302 Stockpile / Reclaim 

1303 Secondary Crushing and Screening 

Table 4.1. Crushing Area 

 

 

 

Figure 1. Crushing Area  

c) The Contractor’s servicing Equipment list in Crushing Area in this SOW is set out in Appendix A.  
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d) The Contractor is responsible for the inspection, repair and replacement of all pipes and valves 
in the Crushing area, including slurry pipes, sump pump slurry pipes, process water pipes, raw 
water pipe, gland water pipes, air pipes, dust suppression pipes, fire water pipes and all the 
valves associated with the pipes. All under ground PE fire water pipes to be maintained / 
repaired by KML plumber, above ground to be maintained by crushing SoW contractor. The 
battery boundary of the pipes is set out in Section 4.10. 

e) The conveyor, belt feeder and their travelling rails, including conveyors and belt feeders’ feed 
chute and discharge chute and skirts, are excluded from the servicing Plant and Equipment in 
this SOW. However, CH023, 024 and 025 which are the belt feeder FE006, 007 and 013’s 
discharge chutes are exception. These three (3) chutes CH023, 024 and 025 are in the servicing 
Plant and Equipment list in Appendix A in this SOW. 

 

 Maintenance works category 

The Contractor shall perform the following categories of maintenance works on the servicing Plant 
and Equipment: 

a) Planned shutdown maintenance detailed in section 4.3.  

b) Breakdown repair and rectification detailed in section 4.4. 

c) Online inspection and maintenance detailed in section 4.5. 

d) Rotable parts repair / rebuild detailed in section 4.6.  

e) Other services detailed in section 4.7. 

f) Continuous improvement detailed in section 4.8. 

 Planned Shutdown Maintenance 

a) The Contractor shall complete all the works that are scheduled in a planned shutdown. The 
shutdown maintenance strategy in the Crushing Area is driven by the primary crusher ‘2 Mantle 
strategy’ summarized in Table 4.2, with the key characteristics of the shutdowns.  

Shutdown  Key maintenance tasks Duration(Feed 
off/ Feed on) 

No. per 
year 

Category 1 shutdown: 
Concave shutdown  

Primary crusher concave + standard 
mantle rebuild, secondary screens and 
chutes maintenance 

140hrs  6 

Category 2 shutdown: 
OS mantle shutdown  

Primary crusher oversize mantle rebuild, 
secondary screens and chutes inspection 

55hrs 5 

Table 4.2. Shutdown Strategy  
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b) The Duration Table 4.2 are indicative and for reference only. The duration can vary dependent 
on the critical path of the planned tasks in a shutdown.  

c) The number of the shutdown per year in Table 4.2 are also indicative examples and for 
reference only. Over time as the condition of the servicing Plant and Equipment changes, the 
cycle period of the shutdowns may also be changed. 

d) The shutdown date is determined by the primary crusher throughput. A prediction of the 
shutdown dates based on the relationship between throughput and time for year 2021 and 
2022 which are given in Table 4.3. This table gives an indicative shutdown date forecast and is 
for reference only. The actual shutdown date will be adjusted to suit operational requirement.  

 Primary Crusher ‘2 Mantle’ Strategy Shutdown Date Prediction 

20/01/2023 Concave + Std mantle 12/12/2023 Concave + Std mantle 

02/03/2023 Mantle OS   

26/03/2023 Concave + Std mantle   

06/05/2023 Mantle OS   

30/05/2023 Concave + Std mantle   

11/07/2023 Mantle OS   

04/08/2023 Concave + std mantle   

14/09/2023 Mantle OS   

08/10/2023 Concave + std mantle   

18/11/2023 Mantle OS   

Table 4.3. Primary shutdown date prediction  

e) The planned shutdown works include two (2) types of work orders, preventative maintenance 
and corrective maintenance work orders.  

(i) The preventative maintenance work orders are the Maintenance Scheduled Task (MST) 
that have been or are being established by the Company based on the maintenance 
strategy. The MSTs are generated and scheduled by the Company’s CMMS SAP.  

(ii) The corrective maintenance work orders are created and scheduled in a planned 
shutdown to rectify an equipment defect identified by online/offline inspection and/or 
condition monitoring.  

f) The MST is a live document. The Company will continuously update the MSTs to achieve 
improved reliability and suit evolving operational requirement.  
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g) The Company has developed DJPs for most of the MSTs. The Contractor should either perform 
the detailed work scopes set out in the DJPs or submit its proposed DJPs to the Company 
Representative for review and approval then execute the DJPs approved by the Company 
Representative. 

h) Planned shutdown works are planned and scheduled by the Company’s planning department. 
The planning scope freeze is approximately three (3) weeks prior to the shutdown commencing 
date. However, depending on the change of operational requirement, upstream and 
downstream area shutdown date adjustment, the planning scope freeze date may also change 
to accommodate these factors.  

i) The Contractor is also responsible for performing any emergent works identified after the 
planning scope freeze date. The emergent works will form part of the shutdown work scope. 
Emergent work will not be calculated in the shutdown overrun time, but shall be calculated in 
the shutdown work order completion rate. 

j) The Contractor is responsible for BN010 and BN007 high-pressure water hosing/cleaning as per 
shutdown work demand.  

k) The Contractor shall mobilize enough labour to complete all the shutdown work scope as per 
KML planning team instruction, including emergent works.   

l) For the emergent works that are identified after the Contractor has mobilized shutdown labour 
to site, the Contractor shall use its best practice to complete all the emergent works. If the 
Contractor cannot complete all the shutdown work scope with the mobilized labour resources, 
the Contractor shall promptly mobilize additional labour to complete all the shutdown works.  

m) The shutdown work completion rate shall be 98% for each shutdown. The completion rate is 
one of the Key Performance Indicators that links to payment set out in Section 9. 

 Breakdown Repair  and Rectification 

a) The Contractor shall perform all breakdown repair and rectification works on the servicing Plant 
and Equipment.  

b) In the event of a breakdown, the Company will notify the Contractor of the breakdown as soon 
as it occurs. The Contractor shall attend the breakdown equipment in the shortest possible 
timeframe, but no longer than ten (10) minutes after being notified of the breakdown assuming 
it is safe and practicable to do so. 

c) The Company will provide breakdown rectification plan to the Contractor, or approve the 
Contractor’s proposed rectification plan, including rectification scope and methodology in a 
timely manner to minimise downtime. 

d) If the breakdown runs into shift changes, the Contractor shall arrange hot handover in field to 
ensure continuity of performing the breakdown works.  

e) In the event of a major breakdown that requires additional labour on top of what the 
Contractor keeps on site, the Contractor is responsible for mobilizing extra people in a timely 
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manner, less than 24hrs after being notified by the Company, to complete the breakdown repair 
works.  

f) Breakdown time that is attributable to the Contractor is one of the Key Performance Indicators 
that links to payment set out in Section 9. 

g) Downtime reconciliation. The Company will publish daily downtime report including responsible 
parties for the downtime occurred in the past 24hrs. If the Contractor does not agree with the 
assigned responsible party for a downtime event, the Contractor shall raise dispute in writing 
within 24hrs of receiving the downtime report. The Company will organize a downtime dispute 
meeting with the Contractor and other relevant parties to settle the dispute.  

 Online inspection and maintenance (Weekly  scheduled task) 

a) Online inspection and maintenance is defined as the works that can be performed without 
shutting down the processing line. It covers PM inspection, preventative and corrective 
maintenance on the equipment that has system redundancy, and any other maintenance and 
repair works that can be performed without shutting down the ore processing line.   

b) The three (3) MP1000 secondary crushers are designed for two (2) on duty and one (1) on 
standby. So one of the three secondary crushers can be offline at a time for rebuild. The current 
secondary crusher rebuild strategy is 300hr rebuild, 900hr rebuild and 5400hr overhaul. The 
Company has developed DJPs for the three (3) different types of secondary crusher rebuild, the 
company may change the strategy at any time. These secondary crushers are not a scheduled 
work order due to fluid nature of the machines. 

c) The Contractor shall perform secondary crusher rebuilds with associated chutes maintenance 
work scheduled by the Company. 

d) The Contractor shall perform online inspection and maintenance on the servicing Plant and 
Equipment as per the established MST scheduled by the Company.  

e) The online inspection and maintenance MST is scheduled in weekly plan. The Company will 
supply weekly planning work orders of online inspection and maintenance in hard / Electronic 
copies to the Contractor. The Contractor shall perform all the required inspection and 
maintenance items detailed in the DJP and fill out the inspection sheet in the DJP. Upon 
completion of all the weekly scheduled inspection and maintenance works the Contractor shall 
hand over the signed DJP and work orders to the Company. 

f) The Contractor shall record in the DJP and work orders all the issues, defects or abnormalities 
identified during online inspection. All defects to be entered in to CMMS (SAP) via notification 
and report these findings to the Company in a timely manner so that associated work orders for 
addressing the identified issues can be created. Priority 1 defects to be communicated to the 
Company immediately.  

g) The Contractor shall perform lubrication works on the servicing Plant and Equipment as per the 
Company’s lubrication schedule MST.  
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h) Completion rate for online inspection and maintenance work orders shall be more than 98% for 
each week. The online inspection and maintenance work orders completion rate is one of Key 
Performance Indicators that links to the incentive payment set out in Section 9. 

 Rotable parts repair  /  rebui ld  

a) The contractor shall perform on-site refurbishment of rotable equipment items per operational 
maintenance needs of the company. The Contractor shall complete rotable repair / rebuild of 
the following equipment and parts: 

(i) Primary crusher rebuild parts that require rebuild, repair or pre-assembly. 

(ii) Secondary crusher rebuild parts that require rebuild, repair or pre-assembly.  

(iii) Secondary screen rotable rebuild and associated chutes, inserts, tubs. E.g. CH055,CH054 

(iv) Secondary screen vibrating feeders repair /rebuild. 

(v) CR001 Rotable shell rebuilds. 

(vi) BN007 saddle, Panels rotable repair / rebuild.  

(vii) Other rotable parts repair / rebuild for the servicing Plant and Equipment.  

b) The rotable equipment rebuild schedule will be managed by the Contractor internally however 
the Company will schedule specific equipment into the weekly maintenance plan as necessary, 
the rotable equipment rebuild schedule is subject to the Company’s approval. 

c) Prior to the rebuild / repair of the rotable equipment / part, the Contractor shall carry out a 
joint inspection with the Company to develop a rebuild / repair scope of work. Upon completion 
of the works, the Company will do an inspection to the completed works.  

d) Refurbishment of rotable equipment must commence no later than 14 days after removal from 
service.  

e) The contractor must maintain sufficient on-site resources to complete the scheduled rotable 
workload without impacting the allocation of resources in other areas of contractor resource 
planning.  

f) The company and contractor may agree on an as-needed basis for internal refurbishment of 
other equipment to be carried out by the contractor not listed in the contract at the 
Contractor’s cost. 

 Other services  

The Contractor is also responsible for supplying the services of: 

a) Collection of materials from the warehouse and MLO/Planning yard for planned works including 
shutdowns and weekly plans. When obtaining materials, the Contractor must present a printout 
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of the work order. The MLO will inform the Contractor's supervision team when the parts are 
ready for collection for the designated week or shutdown. 

b) Unused materials from the weekly plan or shutdowns are to be returned to stock via the 
following process-. 

a. Within 2 days post shutdown or weekly plan – The contractor's yard serves as a 
consolidation point for materials, where a stock take is performed  

b. Within 7 days post shutdown or weekly plan – Materials shall be credited to the 
applicable work order, tagged using the blue “Return to Stock” tag (with all required 
data written on the tag) and placed in PAD08 designated returns bay. Ensure 
materials are clean and arranged on pallets.  

c. Produce a report that itemises work orders, reservation, materials, and quantities, 
which is subsequently distributed to KML Planning and Warehouse Supervision.  

d. Within 2 days post shutdown or weekly plan, all rotable items must be cleaned, 
tagged with work order number, and returned to the Warehouse Rotable Returns 
Bay. Contract Supervision shall inform the Material Management & Warehouse 
Supervision.  

e. Materials are not to be returned to the MLO/Planning yard once collected by the 
contractor, unless materials are for a rescheduled job which then must be returned 
to the yard under the directive of Planning and MLO supervision.  

c) Equipment and spare parts pre-assembly, including spare parts relining, to ensure the quality of 
pre-assembly is satisfactory and progress of the pre-assembly meet the timeline requirement of 
scheduled maintenance.  

d) Supply required manning resources such as fitter, boilermaker, etc. to provide requested 
maintenance support for daily electrical maintenance work and scheduled electrical 
maintenance works. 

e) Assist the operational team occasionally as requested by the Company. Supply required 
manning resources such as fitter, boilermaker to provide requested support for operational 
works on the servicing Plant and Equipment. 

f) Rectification of safety related issues promptly when noticed or being notified by the Company 
in the Crushing Area.  

g) Performing housekeeping works on and around the Servicing Plant and Equipment during daily 
maintenance and shutdown maintenance to a standard acceptable by the Company. 

h) Contractor is responsible for pre-fabrication of parts for shutdown and daily maintenance, 
including but not limited to chutes, chute shelf, pipe spools with length less than 8 meters, pipe 
bracket, etc. 

i) Fully scoped notifications will be raised within SAP by the Contractor where required. The 
Company is to approve all notifications.  
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j) Draft Gannt chart according to the task list which the company assigned to the contractor. 

k) Detailed ‘Workforce Timesheets’ and ‘End of Month Costing Load sheets’ are required to be 
provided by the Contractor on weekly and monthly basis. The format, content and submission 
date shall strictly meet the Company’s requirements.  

l) Skill and Qualification Management 

Depending on the nature of the work, the Company will conduct a technical skill 
assessment/review before the personnel are mobilised to site.  This includes evaluation of the 
work history, certifications and any specialised training have been completed. The following 
documentation shall be provided to the Company prior to any mobilisation (covering both 
permanent personnel and shutdown personnel) to assess their relevant skills and qualification:  

a. Resume; 

b. Tickets and certification; 

c. Training record;  

d. Mobilisation checklist.  

The mobilisation checklist is a live document, the contractor will continuously update the 
mobilisation checklist to keep it up to date especially when new employees are required to be 
mobilised. Refer to the attachment titled ‘Contractor Mobilisation Checklist’. 

m) Shutdown mobilisation personnel confirmation 

The contractor shall provide shutdown mobilisation personal details and provide the updated 
mobilisation checklist prior to each shutdown and strictly adhere to the timelines below. 

Timeline Confirmation Required 

14 days prior to shutdown start dates 50% of the required personnel shall be 
confirmed and updated with the Company. 

12 days prior to shutdown start dates 70% of the required personnel shall be 
confirmed and updated with the Company. 

9 days prior to shutdown start dates 90% of the required personnel shall be 
confirmed and updated with the Company. 

7 days prior to shutdown start dates 100% of the required personnel shall be 
confirmed and updated with the Company. 

If any required labour cannot be confirmed or updated with the Company on the 6 days prior to 
shutdown start date, the Company will engage the shortfall labour at the cost of the Contractor 
calculated on the Contractor’s quoted rate. 
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 Continuous Improvement  

The Contractor acknowledges that it has responsibility for, not only the physical provision of the 
Services, but also supporting the Company continuous improvement and cost reduction initiatives. It 
will include, but be not limited to the following activities:  

a) Participation in site equipment improvement discussions and provision of relevant proposals on 
improvement of maintenance strategies, DJPs and maintenance work planning and 
management process. 

b) Assist the Company to assess parts stock level and make written recommendations to the 
Company in regards to optimization of spare part stock holdings, quantities and other spare 
parts related issues.  

c) Participation in KML cost reduction initiative discussions and provision of relevant proposals. 

d) For the improvement projects that are proposed by the Contractor, if approved by the Company 
to execute, the Company may award the projects to the Contractor.  

 Low frequency maintenance and replacement work 

The Contractor is also responsible for supplying the services of low frequency maintenance and 
replacement works on the servicing Plant and Equipment. However, the cost of low frequency 
maintenance works will not be included in this service contract, the company will manage the low 
frequency maintenance works as the separate projects by following company’s procurement and 
tendering policy.  The low frequency maintenance and replacement works listed below:  

(i) Primary crusher dump pocket floor full replacement. 

(ii) Primary crusher main frame replacement. 

(iii) Rock breaker whole assembly replacement. 

(iv) Secondary crusher main frame replacement. 

 Works excluded 

The following works are excluded from the Contractor’s scope of work: 

a) All electrical, instrumentation and process control system works. 

b) Plant production and operation works. 

c) Overhead crane maintenance works. Please note maintenance work of 1301-CN001 Primary 
Crusher Luffing Crane is excluded from the SOW as well. 

d) Company supplied mobile crane maintenance works. 

e) Statutory testing, inspection. 



  

 
ITT-2023-776-1 SCOPE OF WORK FOR PROVISION OF MECHANICAL MAINTENANCE AND REPAIR 
SERVICES FOR CRUSHING AREA 

 
 Page 19  

f) Refrigeration maintenance works, including chiller system and air conditioning system. 

g) Capital investment project construction or installation works. 

i) Pipe batch replacement due to changing of materials or end of wear life. Batch replacement 
means replacing the certain amount of the pipe spools in one work order by deferent size as 
below.  

(i) For any pipe smaller than DN150 (not include DN150) are PBMC. 

(ii) For any pipe larger than DN150 but smaller than DN400 (not include DN400), the 
amount of spools replacement greater than 50m is not including in PBMC service. 

(iii) For any pipe larger than DN400 but smaller than DN700 (not include DN700), the 
amount of spools replacement greater than 30m is not including in PBMC service. 

(iv) For any pipe larger than DN700 (including DN700), the spools replacement is not 
including in PBMC service. 

j) Major equipment upgrade / modification/overhaul. Major upgrade / modification/overhaul 
means the works where the workload of the upgrade / modification exceeds significantly a 
normal preventative or corrective maintenance work. 

 Battery Limit  

a) Pipework 

Contractor is responsible for repair/replacement for all types of pipelines, including slurry pipeline, 
process water pipeline, raw water pipeline, gland water pipeline, fire water pipeline, plant air and 
instrument air pipeline, within the crushing area boundary marked in red line shown in Figure 1. 
Underground pipework’s repair and maintenance work is excluded from the SOW. 

b) Electrical  

All the mechanical maintenance and repair works associated with electrical motors, including but 
not limited to the replacement of electrical motors, are the Contractor’s responsibility.  

c) Instrumentations 

All the mechanical works associated with instrumentation’s maintenance, repair and replacement 
are the Contractor’s responsibility.  

d) Structure steel 

Contractor is responsible for steel structure’s inspection. Repair and replacement of the structure 
steel in and around the servicing Plant and Equipment is excluded from the Contractor’s SOW. 
However, safety rectification works on the grid mesh, check plate and hand rails is the Contractor’s 
responsibility. To be specific, Contractor is responsible for repair or replacing damaged or corroded 
grid mesh within an area less than 20 square meters per work order. Please note, Inspection by 
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Charted Structural Engineer is excluded from the SOW. And all the civil works, underground services 
are excluded from SOW. 
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5.  CONTRACTOR’S SUPPLY AND RESPONSIBILITIES 

 General   

The Contractor shall ensure the Services are performed as required by legislation and the Company’s 
and / or Karara Mining Limited (KML) policies, procedures, plans and standards.  

The Contractor must: 

a) Provide all things necessary, including, but not limited to, the provision of labour, materials and 
consumables (other than the Company supplied materials and consumables listed in Appendix 
B) and covered in Item 6.4, equipment, tools, , facilities, all management, administration, 
supervision, transport of equipment to and from Site (initial mobilization and final 
demobilization only) , transport of personnel at the Site, inductions, quality control, inspections, 
permits, training, VOCs, operation, maintenance and calibration of all associated plant and 
equipment necessary to carry out the Services for the duration of the works; 

b) Plan resources (labour and equipment) to meet the requirements of the Contract.  This will be 
fixed minimum requirements, and additional resources as requested by the Company to make 
efficient use of resources and limiting the fatigue of workers. Work Safe guidelines shall be used 
as a guide to working hours, breaks between shifts, fatigue management processes and KML 
work requirements shall be adhered to; 

c) Ensure good Industry Practice is employed and maintained in all areas over the course of the 
performance of Services;  

d) Provide sufficient labour and equipment resources to perform all Services which requires a 
ramp-up of resources for Maintenance and miscellaneous shut-down / refurbishment works at 
KML site, with competent and skilled employees; and 

e) Ensure the supply of all equipment is fit for purpose and in full compliance to all statutory and 
Company’s requirements. 

 Contractor supply of labour  

a) The Contractor shall supply below disciplines of tradesmen to perform the Maintenance and 
Repair Services in this SOW: 

(i) boilermaker, including at least one coded welder on site at all times; 

(ii) fitter; 

(iii) rigger;  

(iv) franna driver  

(v) rubber liner; 

(vi) lubrication technician. 
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(vii) scaffolder; 

(viii) wear technician; 

(ix) poly spray technician; 

(x) hydraulic technician; 

b) The Contractor shall keep a crew on site at all times to perform online inspection and 
maintenance, rotable parts repair / rebuild and breakdown rectification. 

c) The Contractor shall mobilize qualified labour consisting of different disciplines of tradesmen for 
performing shutdown works. 

d) In the event of a breakdown that requires additional labour on top of site crew, the Contractor 
shall mobilize the required labour in a timely manner, less than 24hrs after being notified by the 
Company, to complete the breakdown rectification.  

e) The Contractor shall keep a stable maintenance crew for performing the daily online and offline 
maintenance works, breakdown rectification works and shutdown works. For permanent site 
crew, the Contractor’s employee monthly turnover rate shall be less than 20%.  

 Contractor’s  supply of  plant and equipment  

a) The Contractor shall supply, maintain and operate all required plant and equipment necessary 
for efficiently performing all the maintenance and repair works. The Contractor supplied plant 
and equipment include, but not limited to, the following: 

(i) Permanent Light Vehicle for every 24 hours on Site   

(ii) Permanent Forklifts for every 24 hours on Site  

(iii) Permanent frannas (below and equal to 25t) for every 24 hours on Site 

(iv) Generators 

(v) Polyurea equipment 

(vi) Welders  

(vii) Permanent scaffolding for every 24 hours on site 

(viii) Permanent Elevated Work Platforms (EWP) for every 24 hours on Site 

(ix) General hand tools for performing maintenance works 

(x) Contingent ‘short-term’ Light Vehicle for every 24 hours on Site 



  

 
ITT-2023-776-1 SCOPE OF WORK FOR PROVISION OF MECHANICAL MAINTENANCE AND REPAIR 
SERVICES FOR CRUSHING AREA 

 
 Page 23  

b) The ongoing supply of all plant, Contractor amenities, equipment, materials, consumables, store 
facilities, workshop infrastructure and hydrocarbon storage necessary for the Contractor to 
complete the Works.  

c) Prior to mobilization to site, the Contractor’s Plant and Equipment are subject to Company’s 
approval to ensure the compliance to all relevant regulations, Company’s Standard and 
Specifications.  

d) Supply of equipment on an ‘as and when required basis’ necessary for completing the Works in 
this Contract and to ensure that no shortfalls of plant and equipment at Site.  

e) In the event the Contractor needs to use the Company’s mobile crane above 25t, reasonable 
notice, in general no less than 7 days, shall be given by the Contractor for the Company to 
coordinate the resource allocation.  

 Site Establ ishment 

a) The Contractor is responsible for supply and establish the Site facilities and infrastructure 
required to carry out the Services (together ‘the Establishment’), including but not limited to 
offices, crib rooms, ablution blocks and workshops. The Contractor shall nominate its preferred 
size of the area for its temporary site facilities, including storage areas; however the ultimate 
size of the area allocated to the Contractor of this purpose is at the sole discretion of the 
Company Representative. 

b) For the purposes of Pricing, the Company Representative will make available a cleared and 
compacted area to the Contractor for its temporary laydown area and storage of materials. 
Supply and installation of security fencing will be the responsibility of the Contractor (if 
required). 

c) The Company will provide suitable transportation vehicles for commuting personnel between 
the village and the Site. No private or non-mine specification vehicles will be allowed at the Site 
or the village. 

d) The Contractor is responsible for establishment of machinery parking area(s) including approved 
containment and storage for fuel, oil and other potential contaminants necessary for 
performing the Works. 

e) Potable water for the Contractor’s workforce will generally be available from the village water 
tank, reticulated to office area.  Other utilities such as electricity and office area will be provided 
to the Contractor by the Company free of charge. The maximum distance from the Company 
provided tie-in point to the Contractor's facilities shall be within 20 meters. The Contractor will 
be responsible to provide all necessary furniture, plant, fittings, tools, to connect stock and / or 
utilise any facilities that are in addition to those provided by the Company. 

f) If any Site facilities and infrastructure is provided by the Company, these Site Facilities are to be 
handed back to the Company at the end of the term in a good condition acceptable to the 
Company which is subject to fair wear and tear of Site facilities and infrastructure. 

g) The Contractor who is operating in the Establishment must: 
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(i)  comply with all relevant Laws including but not limited to the Mines Safety and Inspection 
Act 1994, the Explosives and Dangerous Product Act, and the Company's procedures 
contained herein, all as modified from time to time; 

(ii) consider the maximum necessary amount of storage; 

(iii) consider the congestion of the area and other work areas; 

(iv) consider proximity of other buildings and facilities and any risk to those buildings and 
facilities; 

h) The Contractor shall be responsible for maintaining the Establishment in good condition and the 
Establishment shall at all times be kept in a safe and workmanlike state to the satisfaction of the 
Company. 

 Mobil isation 

The Contractor shall / ensure for: 

a) Provide materials as required to protect equipment from the elements and damage of any kind 
whatsoever, such as impact, fire and the like by both the Contractor’s personnel and that of 
others during the execution of the Works. 

b) Supply and erect all temporary guards, barriers, and hand rails required for the execution of the  
Works. 

c) Assemble and install mechanical equipment related to the Contractor’s workshop, plant and 
equipment. 

d) Supply all necessary ancillary equipment for its own usage, such as computers, software, 
internet connections, mobile phones and stationary. The company will allocate contractor 
internet data usage at the contractor's cost if the Internet upgrade project can be completed at 
the end of 2021. For the avoidance of doubt, the contractor shall not assume The Company’s 
existing Microwave Internet infrastructures will be available for contractor to use and shall 
include all the associated cost in contractor’s rate. 

The Contractor must allow / ensure for: 

e) Site inductions, medicals and necessary training and equipping of all personnel, including 
subcontractors, in accordance with the Company's safety procedures; 

f) Supply all experienced and competent labour necessary to complete the Services under the 
Contract including all training for its workers and VOCs required to perform the Works. The 
Company will facilitate VOC's on site-specific equipment(i.e.overhead cranes) 

g) Ensure personnel compliance with ancillary competencies, including, but not limited to the 
following VOC related activities such as 4WD & HR tickets & licenses, Confined Space, Working 
at Heights, Rigging, Scaffolding, Elevated Work Platforms (EWP), Forklift, Telehandlers, etc.  



  

 
ITT-2023-776-1 SCOPE OF WORK FOR PROVISION OF MECHANICAL MAINTENANCE AND REPAIR 
SERVICES FOR CRUSHING AREA 

 
 Page 25  

h) Initial mobilisation and final demobilisation of all approved Contractor’s plant and equipment 
between the Contractor depot and Site.  

i) Ensure efficient and effective logistics solutions for transport delivery of all other support 
materials and equipment, including tools and equipment, staff trucks, light vehicles, 
consumables, PPE and all spares required for commencement and ongoing provision of the 
Services.  For the avoidance of doubt, lack of planning or notice for efficient use of the Company 
logistics resources will be back-charged to the Contractor at cost plus 10% mark-up.  The 
company’s logistics service provider required a minimum 48 hours notice period for the general 
freight runs to the site, and any specialised movements such as oversize loads or bulk freight 
require a minimum notice period of 72 hours.  

j) The Contractor acknowledge: 

(i) No additional labour is to be charged for yard hands in loading and/or offloading of 
equipment. 

(ii) Additional cranage, forklift or site access equipment at Site is free issued by the Company for 
loading and unloading/placement of equipment only where the Contractor’s equipment is 
not suitable and this must be planned and coordinated in accordance with Company’s 
availability of these additional site resources. 

 Site Safety and Site Access ( including Induction programs) 

The Contractor shall: 

a) Ensure that any person involved in the Site Services entering the Site has received and 
successfully passed the Company’s induction program. 

b) Provide Personal Protective Equipment (PPE) to its employees at the Contractor’s cost. The 
minimum PPE requirement is as follows: 

(i) Safety helmet (AS 1801) 

(ii) Safety Footwear (AS/NZS 2210.1) 

(iii) High Vis with reflective tape cotton Long Sleeve Shirt 

(iv) Long Leg Cotton Trousers 

(v) Gloves (AS 2161) 

(vi) Safety Glasses (AS/NZS 1337.6) 

(vii) Hearing Protection 

(viii) Personal Isolation Locks (Red) x 5 

(ix) Drink Bottle & Cover 
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c) Provide appropriate respiratory protection equipment (including its consumables) and fit test to 
its employees at the Contractor’s cost to meet the associated Australian Standards and 
Company’s HSE Standards and Specifications. The respiratory protection equipment is including 
but not limited to P2 dust masks, 3M 7500 or 6500 series half face respirator, 3M Disposable 
FF9320 P2 Respirators and Powered Air Purifying Respirator (PAPR), depending on the 
designated work area, type of works and duration of the Services (eg permanent or short term).  

d) Carry out all the Works in a safe and professional manner and in accordance with the Mines 
Safety and Inspection Act and Regulations thereto as amended. 

e) Supply, install and maintain all temporary safety equipment and materials for the protection of 
the works and people for the duration of the works on site in accordance with the Mines Safety 
and Inspection Act and Regulations, KML Safety Requirements; 

f) Prepare and update a Traffic Management Plan as required to ensure work scopes are 
completed safely, including, but not limited to, erection and maintenance of all road traffic 
signs, radio call up points, restricted entry areas etc. to ensure safe works, and should comply 
with the Company’s Traffic Management Plan. 

g) Plan the works in close consultation with the Company Representative so that labour and 
equipment utilization is used cost effectively and consistent with the Company’s requirements; 

h) Liaise with Company Representative to ensure workloads and work areas are correctly managed 
and to mitigate relocation or re-work due to poor planning or design by the Contractor;  

i) Be responsible for the protection of all existing services and structures identified by The 
Company in the work area. Any damage to known services caused by the Contractor shall be 
repaired at the Contractor’s expense. 

j) Where applicable, provide and maintain guarding, fencing, danger signs and other items 
necessary to ensure the safety of all personnel, plant and equipment engaged to the Site from 
hazards associated with the Contractor’s operations. At all times, access ways must be kept 
clear of objects or obstructions which may cause injury to personnel or damage to equipment 
and plant. 

k) Regular clean-up of the work areas, including Contractor’s offices, crib rooms, ablution blocks 
and workshops, in accordance with the Health, Safety, Environment and Community 
Management Plan(s) (HSECMP) and / or as directed by the Company Representative. The 
Contractor shall also conduct a final clean-up of the work areas upon completion of the Works. 
For sewage, the Company shall be responsible for handling the sewage. For waste management, 
the Contractor shall be responsible for transporting the waste to the Company's designated site 
waste disposal locations as per the Company's HSEC procedures. The Company will be 
responsible for disposing of the waste from the designated site waste disposal locations.   

l) Housekeeping of the storage area to acceptable standard and to allow efficient stocktaking and 
auditing of Contractor’s equipment. 

m) Segregation and disposal of all general waste materials on site as directed by the Company 
Representative. 
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n) Liaise with Company Representative for the removal from site of all tyres, hydrocarbon and 
hazardous waste, including used or surplus chemicals, used chemical and hydrocarbon 
containers. 

o) Participate in a daily “Pre-start” on-site meeting with the Company’s Site Representative and 
Contractor’s site supervision to plan and agree on the work program for the day/shift following.  

The Contractor shall: 

(i)    Attend daily Pre-start meetings that shall be attended by all site personnel, contractors, 
subcontractors and KML Site Representative. Key issues discussed shall be recorded and a 
copy of meeting minutes shall be sent to KML Site Representative; 

(ii) Prepare JHA’s (Job Hazard Analysis) for specific tasks as required by KML safety 
requirements or as instructed by KML Site Representative; and 

(iii) The Contractor acknowledges that it must work with other contractors that may need to 
access areas that the Contractor also accesses.  The Contractor must conform to a traffic 
management plan developed and implemented by the Contractor that takes into account 
and plans for such instances, in line with the Company’s requirements for traffic 
management, and agreed to by the Company as amended from time to time. 

 Demobil isation 

The Contractor shall provide the following services for demobilisation and disestablishment of the 
Contractor’s site establishment after completion of the Contract which should include: 

a) Completion of demobilisation plan for approval and to the satisfaction of the Company. 

b) Transport and removal of all Contractor owned items used or stored on site during the Contract. 

c) Demobilisation personnel and subcontractors; 

d) Removal of Contractor’s plant and equipment; 

e) Removal of all other support materials and equipment, required for the Services; 

f) Decommission Contractor owned buildings and infrastructure; and 

g) Cleaning the site as stipulated by the Company’s environmental requirements. 

 Provision of Scaffolding Services  

The Contractor is responsible for provision of scaffolding erect, modification and removal services 
necessary for the proper performance and completion of the maintenance works in this SOW. The 
Services to be provided by the Contractor shall include, but not limited to: 

a) Supplying scaffolding to meet all Company’s demand to achieve best practice scaffold design 
and erection requirements and at all times, mitigate unused, obsolete or damaged scaffold 
equipment from the site at earliest possible convenience. 



  

 
ITT-2023-776-1 SCOPE OF WORK FOR PROVISION OF MECHANICAL MAINTENANCE AND REPAIR 
SERVICES FOR CRUSHING AREA 

 
 Page 28  

b) Supplying and ensuring scaffold equipment, including all components, is available onsite in 
accordance (at a minimum) with KML CORP-HS-STD-1041 and associated Procedures, Standards 
and Specifications and all other legislative requirements at all times. 

c) Maintain, certify, erect and modify third party scaffold which is owned by the Company from 
time to time.  Third party scaffold is typically permanently erected, and critical to maintain 
access in difficult to access areas. 

d) The Contractor must supply, at its own cost, all materials unless noted elsewhere as ‘excluded’, 
tools, Scaffold and related equipment and consumables necessary for completion of the works 
within the specified time period and in accordance with the required Specifications. 

e) Scaffolding equipment should consist of Tube/Fitting; Planking; Beam Clamps; Stair Treads; 
Ladders; Ladder Trusses; Base plates; Certified Lifting Cages/stillage and other quantities of 
equipment not listed in delivery of the Services.  

f) Components breakdown may consist of tube and fittings. However, the utilisation of all 
equipment must be efficient and effective for the activity. Contractor Management/Labour 
teams would also be required to stack and sort equipment as deemed necessary to maintain 
equipment in a usable state at all times. 

g) The Contractor must provide a list of scaffold and nominated “Replacement Value” of all 
scaffold equipment for the purposes of Contractor recovery for damage caused by the 
Company. Any scaffold damage claims must be supported with photographic evidence of the 
location in the plant and how the damage occurred. 

 

 Confined Space Management  

a) The Contractor is responsible for managing and organizing Confined Space Entry for the proper 
performance and completion of the Works in this SOW.  

b) The Contractor shall ensure Confined Space Policy and Procedures are followed (at a minimum) 
in accordance with CORP-HS-FRM-1045 and associated Procedures, Standards and 
Specifications and all other legislative requirements at all times. 

 Lighting  

a) The Contractor shall ensure all works carried out during the hours of darkness or poor visibility 
can be undertaken safely. 

b) The Contractor as a minimum shall provide adequate lighting in the following areas used 
exclusively or predominantly by the Contractor: 

(i)  at all main work front locations for both Scaffold and Confined Space;  

(ii) at Contractor’s workshop and other maintenance areas; and 
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(iii) in any other working area deemed necessary by the Company; and 

c) The Contractor shall ensure that all lighting is installed and used so as not to create undue 
environmental or social nuisance. 

 Site Supervision and Management  

a) The Contractor shall maintain at all times full supervision of the works by a competent 
supervision team experienced in this type of work. The supervision outputs must be aligned to 
the current expectations of the Company’s Maintenance Supervision, as defined by the 
Company leadership team. This is not only in relation to effective work front execution, but also 
in relation to also statutory, regulatory and procedural compliance. 

b) The Site Management will be accountable for the works’ performance and be the central point 
of contact for the Company’s Representative.  

c) An organization structure indicating all supervisory personnel and key personnel shall be 
submitted to the Company’s Representative and updated in accordance with the Contractor’s 
nomination of Key Personnel. 

d) The Contractor Supervision and Management team is required to manage the following 
minimum responsibilities: 

(i) Maintain a Skills Register of all personnel to be used in the provision of the Services 
specified in the Contract.  The Contractor will keep the Company Representative advised 
of any changes in the skills register as they occur; 

(ii) Maintain an equipment register detailing test and tag dates for electrical, lifting and 
height safety equipment. All equipment shall be subject to inspection prior to work 
commencing under the Contract; 

(iii) Manage daily reports and other reports, including safety or other, as requested from 
time-to-time, to be provided by the Contractor for the services provided; 

(iv) Provide monthly reports on safety, manpower, plant and equipment in a format approved 
by the Company Representative in accordance with the Contract; 

(v) Manage Job Hazard Analysis (JHA) completion and quality with the workforce; 

(vi) Assist scoping jobs and providing time estimates to the Company’s Planning or 
Management teams; 

e) The Contractor must mitigate the fatigue of workers in accordance with the Company Fatigue 
Management Policy.  The KML Fatigue Management Policy CORP-HS-POL-1031 can be used as a 
reference. 
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 Interaction with other contractors  

a) There are other contractors and the Company’s departments working in the same area. The 
Company will provide overall interfacing management and advise the Contractor of interactions 
with other contractors or the Company’s departments. 

b) The Contractor shall act on the Company’s advice on how to manage the interactions with other 
contractors and the Company’s departments.  

c) The Contractor shall exercise its best endeavours to plan and execute its work to ensure safe 
work interaction with other contractors and the Company’s department.  

d) The Contract shall plan and execute its work co-operatively with other contractors and the 
Company’s department to minimize the impact of the interaction to its own works’ progress 
and that of other contractors or the Company’s departments.    

 General  Obligations of Work 

Additional general work under this Contract includes, but is not limited to: 

a) Undertake planning activities for the required works and plan the execution of its works in a 
manner that takes into account the access requirements of other contractors engaged on the 
Site in such a manner that it is in cooperation with, and will cause the least amount of 
interference to the activities of other contractors at all times. 

b) Implement, maintain and update as necessary an approved HSECMP that meets or exceeds the 
requirements of the Company’s HSECMP.  

c) Implement, maintain and update as necessary an approved Quality Plan and system that meets 
or exceeds the requirements of the Company’s Quality Plan. 

d) Obtain of all statutory and other approvals, licenses and certificates as required, that are 
relevant to the SOW under this Contract. 

e) Responsible for the maintenance of all Contractor’s owned or the Company supplied plant and 
equipment which is exclusively for the Contractor's use such as telehandler, staff trucks and 
light vehicles. 

f) Ensure maintenance equipment, including all components, is available onsite in accordance (at 
a minimum) with KML CORP-HS-STD-1041 and associated Procedures, Standards and 
Specifications and all other legislative Requirements at all times. 

g) Ensure all personnel to be used in the provision of the Services are compliant with required 
competencies. 

h) Dispose of its scrap materials, packaging and unwanted waste in accordance with Karara’s waste 
management plans and procedures. Housekeeping is to be kept to the highest standards at all 
times.  
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i) The Contractor will supply and maintain modern communication and office equipment for its 
office and personnel to ensure that its personnel can manage and report the Works in an 
efficient manner. 

j) The Contractor will coordinate personnel travel and accommodation arrangements in 
accordance with KML procedures in conjunction with KML site travel. 

 Contract Administration 

a) The Contractor will conduct prestart meetings prior to commencing work each day and forward 
this information to the Company’s Representative in a timely manner. 

b) Attend safety, progress and coordination meetings facilitated by the Company’s Representative 
including but not limited to: 

(i) Shutdown worklist review meeting 

(ii) Shutdown Gantt review meeting 

(iii) Shutdown progress meeting 

(iv) Post shutdown review meeting 

(v) Daily operation and maintenance meeting 

(vi) Downtime meeting 

(vii) Weekly work scheduling meeting 

(viii) Weekly leadership meeting 

(ix) Weekly HSE management meeting 

c) Maintain a Skills Register of all personnel to be used in the provision of the Services specified in 
the Contract. The Contractor will keep the Company’s Representative advised of any changes in 
the skills register as they occur. 

d) Maintain an equipment register detailing test and tag dates for electrical, lifting and height 
safety equipment. All equipment shall be subject to inspection prior to work commencing. 

e) Provide monthly reports on safety, manpower, plant and equipment in a format approved by 
the Company Representative.  

 Working Hours  

a) The Company currently operate on an 8 days on and 6 days off roster. Contractor may propose 
its preferred roster for its employees, subject to the Company’s approval. 
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b) The work day is 12 hours being 6:30am – 6:30pm for day shift and 6:30pm - 6:30am for night 
shift. The normal daily work hours on Site are 12 work hours daily including a half hour unpaid 
break for lunch and two 15 minute paid break.  

c) The Contractor shall comply with the Company’s Fatigue Management Policy which specifies the 
maximum continuous working days and maximum working hours per shift. Additional working 
hours should be approved by the Company’s Representative prior to commencing the additional 
working hours.  
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6.  THE COMPANY’S SUPPLY AND RESPONSIBILITIES 

The Company is responsible for maintenance management and servicing equipment spare 
parts/material supply. The management responsibilities include the following aspects: 

 Technical Management 

The Company will supply the following technical management:  

a) Equipment inspection and maintenance system management 

The Company is responsible for establishing equipment inspection and maintenance management 
system, defining responsibilities of all levels of management, improving maintenance strategy, 
optimizing maintenance work flow processes, and evaluating maintenance performance.  

b) Maintenance work standard management 

The Company will develop and improve maintenance standard and procedures, including 
development, regular assessment and ongoing improvement of MSTs and DJPs. 

c) Equipment reliability management 

The Company is responsible for equipment condition monitoring, developing condition monitoring 
plan, executing condition monitoring, and analysing condition monitoring results, and providing 
technical justification for equipment failure root cause analysis and maintenance strategy 
optimization. 

The Company is responsible for establishing equipment operation analysis system, analysing factors 
that affect equipment safety, stability, operation, developing targeted improvement measures and 
proposals. 

d) Equipment business improvement 

Through exploring and adopting new materials, new technology, new methods and new design, the 
Company will continuously improve plant and equipment performance and reliability to achieve 
service life extension, safety performance improvement, environmental improvement and operating 
cost reduction. 

 Maintenance Planning   

The Company holds responsibility for the work management system, which encompasses 
maintenance work planning and scheduling. The Company planning department will conduct all 
maintenance planning and scheduling work. The Contractor will undertake duties to aid the work 
management system as per the Company's instructions and guidelines. 

a) Maintenance work planning 

As per the work management system the Company will manage the planning functions with the aid 
of the Contractor. The planning department will be responsible for planning, resourcing, and 
identifying material requirements for SAP work orders by utilising information contained in SAP 
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notifications or maintenance plans. The work orders will be grouped into packages to either 
shutdowns or weekly plans for scheduling.  

The Company will also develop and improve maintenance plans based on input from the Contractor.  

The Contractor's duties will include identifying and scoping work, generating notifications in SAP, 
and reviewing plans developed by the planning department. The Contractor shall provide defined 
resources to effectively carry out those duties.  

b) Maintenance work scheduling 

As per the work management system, the company will manage the scheduling functions with the 
aid of the contractor.  

The Company’s planning department will be accountable for developing the shutdown Gantt chart 
and weekly plan schedule. Milestones such as schedule review meetings and resource requirements 
will be communicated to the Contractor through email or other modes of communication. During 
the final Gantt review meeting or weekly plan meeting, the Company and Contractor will agree on 
the schedule and formally approve the proposed schedule for execution. The final shutdown Gantt 
chart will contain the following detail: 

• Equipment 

• Work order 

• Task description 

• Team & Sub-Team 

• Resources 

• Task Sequencing 

The Contractor’s duties will include reviewing draft shutdown Gantt charts and weekly plan 
schedules with the purpose of ensuring allocated work is accurate, resources are defined correctly, 
and scope of work is understood and agreed on prior to Final Gantt chart or weekly schedule being 
issued for execution.  

The contractor will ensure rotable refurbishment items per section 4.6 are available for the 
requirement date outlined in the approved schedule.  

 Maintenance Management  

The Company is responsible for maintenance works daily management, including:  

a) maintenance works coordination and interfacing management between the Contractor and 
other contractors or the Company’s electrical and operation department 

b) maintenance safety management  

c) maintenance quality control 

d) maintenance progress monitoring and control 
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e) maintenance work review and gap analysis for continuous improvement. 

 

 

f) Company Trade labour will be utilised in the below capacity. 

a. To complete project / upgrade works as directed by the Company 

b. To complete low frequency works as directed by the Company 

g) Company supervision will be supplied in the below capacity. 

a. Crushing area – 1 x D/S & 1 x N/S supervisor, accountable to ensure the 
Contractors are following detailed job plans (DJP’S). Prioritising planned / un-
planned works to ensure schedules keep aligned with Company expectations 
and production targets. 

b. Ensure the Contractors follow and abides by the company’s permit’s, policy and 
procedures.  

c. During “shutdowns” the company supervision will be area coordinators and 
main point of contact for all updates and escalations. 

h) Responsible for daily review and approval of all Contractor’s work request notifications. 

 Supply of Spare Parts and Materials  

a) The Company will supply all the spare parts and materials for completing the service of the Plant 
and Equipment. The Company will also supply materials and consumables that are used for 
multiple Plant and Equipment. The materials and consumables that are used for multiple Plant 
and Equipment are listed in Appendix B. And The Company will free issue the following items if 
they are available for the service in the SOW: 

(i) Metal and non-metal raw material; 

(ii) Oil and grease; 

(iii) Adhesive consumable(thread lock, rubber bonding, etc.); 

(iv) Sealant consumable(expansion foam, Sikaflex, etc.); 

(v) Chemical(Acetone, etc.); 

(vi) Wear repair and resistant consumables(Wearmax etc.); 

(vii) Cementitious and epoxy compound; 

(viii) Batteries used for Perma Lube; 
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(ix) Other necessary materials and consumables are in stock and only used for KML plant or 
equipment. If the materials and consumables are used for the contractor’s plant or 
equipment, then they should be supplied by the contractor.  

b) The Contractor shall perform on-site assembly of spare components / parts which are required 
to fulfill operational requirements of the Company, such as preparation work for a planned 
shutdown or weekly schedule.  

c)  The Company is responsible for parts procurement, parts inventory management and 
procurement of capital and replacement equipment spares.  

 Maintenance Equipment and Tool ing 

a) The Company will provide gantry crane,  mobile crane over 25t, 16t forklift, fuel truck, and 
servicing Plant and Equipment vendor supplied special tooling/lifting jigs, Hi-torque tools, 
hydraulic tools, huck rivet guns, and other special tooling/equipment in the current stock of the 
Company’s tool store for works on servicing Plant and Equipment. Please note, for the mobile 
crane over 25T, the Company will provide a crane operator and dogman with the crane. For 
1301-CN001 Primary Crusher Luffing Crane (when used for Crushing Area SOW ), an operator 
will be provided. The cranages over 25T  will be prioritised by the company and Any delays 
encountered or any KPI liquidated damages due to these cranage, the company will not be held 
accountable. 

b) The Contractor shall be responsible for maintenance and repair of these special equipment and 
tooling at its own cost for damages and failure due to inappropriate use and maintenance. The 
Company will be responsible for the special equipment & tooling’s regular services, calibration, 
testing and tagging. 

 Logist ics  and Uti l it ies  

The Company is responsible for: 

a) Provision of serviced accommodation and messing for personnel at the KML village in 
accordance with the Company’s site procedures; 

b) Provision of air travel between Perth and the KML village in accordance with the approved 
manning schedule; The Company will schedule the shutdown demob flight in a maximum 12 
hours’ waiting time after the shutdown works completed, the completion shall be defined as 
after the completion of post shut housing keeping works, redundant parts disposal and unused 
part return to stock, as per the Company’s procedure. 

c) Provision of bus travel between Geraldton and the KML village in accordance with the approved 
manning schedule; 

d) Provision of fuel at the Karara Mine Site in accordance with the Company’s procedures; 
Contractor is allowed to use existing storage facilities of free issued oil/fuel/contaminant 
materials; A company supplied fuel key will be issued to track fuel usage. 
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e) Provision of site ablutions and utilities for the use of the Contractor’s personnel at the 
Company’s office area; 

f) Current office facility infrastructure, electrical reticulation and compound storage / signage 
owned by the Company; Please note the Company will NOT provide the company’s boilermaker 
workshop, rubber lining workshop, crib rooms and toilet as per the SOW. The contractor can 
use existing toilets on site. 

g) Provision of a staffed medical facility at the village and Operations Site;  

h) Emergency response facilities (including firefighting capability); 

i) Ongoing transport between Contractor Depot to Karara Site Laydown area, via the Company’s 
preferred carriers in accordance with the Company’s procedures; 

j) Water, from the Company’s water storage sites in accordance with Karara’s procedures (if 
required); 

k) Level and compacted laydown area for storage of Contractor’s plant and equipment; 

l) Provision of Confined Space Entry detection equipment.  PLEASE NOTE: The company shall be 
responsible for all calibration and condition of the equipment in accordance to manufacturer 
requirements;  

 Other Services 

a) All projects involving upgrades and improvements are to be implemented by the Company’s 
projects and reliability team allowing the visibility and line of site of all projects. 

b) The contractor shall conduct polyurea application work on-site for planned works including 
rotable screen refurbishments. The contractor will provide the Polyurea equipment, if the 
equipment is unavailable, an external contractor shall be engaged by the Company at the 
Contractor’s cost. To ensure the equipment remains operational and prepared for use, the 
contractor must conduct weekly inspections and run-up checks and submit the inspection 
record to the Company.  

a. Downtime Management of Polyurea equipment 

i. If the contractor detects that the Polyurea equipment is not functional, they 
must notify the Company in writing within 12 hours and establish a plan for 
remediation to ensure repairs are conducted promptly, and scheduled works are 
not delayed, the repairs relevant expense is at the Contractor’s cost. 

ii. If an external contractor is to be engaged, the expense will be absorbed by the 
contractor. 

7.  HSEC MANAGEMENT 

a) All works undertaken in this Contract shall be carried out with the greatest regard and attention 
to safety issues. The Occupational Health and Safety Management Plan document number 
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CORP-HS-PLN-1001 outlines the minimum safety and health requirements to be implemented in 
delivery of services to KML for the Contract. The Contractor shall comply with all safety 
requirements of the relevant Acts, Regulations, By-Laws, Codes of Practice, Standards and other 
regulatory requirements. 

b) The safety and health of personnel shall be considered in the design and planning stage, and 
managed accordingly in the execution phase. Hazards considered shall include that which will 
be encountered during site and field works, and during travel. Particular attention shall be paid, 
when choosing locations for equipment, to providing safe access and egress of personnel. 

c) Prior to mobilising to site, any contractor is required to conduct a Critical Risk Assessment 
Workshop (CRAW) with key stakeholders to further identify and assess hazards and determine 
management controls. Hazards identified and outputs from the CRAW are incorporated into the 
Safety / Environmental Management Plan, whereby further policies and procedures are 
implemented accordingly to ensure safe and efficient delivery of the Services. 

d) As a minimum the Contractor must have in place safety management systems that utilise risk 
based assessments on all equipment, products, services and personnel that are brought on Site 
to supply the Services.  

e) Notwithstanding any other conditions of the Contract the Contractor shall conduct its 
operations in accordance with the Company's Occupational Health and Safety (“OH&S”) Policy 
(CORP-HS-PLN-1001) for the KML operation. 

 Site Safety Requirements  

The Contractor shall: 

a) Take all care and necessary precautions in planning and execution of the Site Services and as a 
minimum institute such measures, as detailed within this SOW, to manage Site safety and 
ensure a safe working environment. All elements of the Site Services shall conform to the 
Company’s “Occupational Health and Safety Management Plan” (CORP-HS-PLN-1001), relevant 
Codes of Practice, By-Laws, Acts, Regulations and statutory requirements.   

b) Prepare and submit a Site Health and Safety Management Plan, Environmental Management 
Plan and HSE Risk Register to the Company’s Representative for approval within the time period 
specified in the Contract. The plans shall include, but not limited to, the provisions of this SOW 
and the specifications.  

c) Conduct inductions, training for high risk work licenses, certificates of competency and 
verifications of competency. The Contractor shall provide a copy of the following information 
for each person inducted in a form acceptable to the Company: 

(i) Certificates issued. 

(ii) Medical examination results. 

(iii) Date the competency / skill was verified by the Contractor (and the name of the assessor). 

(iv) Drivers’ licenses. 
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(v) Personal details. 

 Safety Representative 

a) The Contractor shall have a HSE Advisor on site at all times as Contractor’s Safety 
Representative. 

b) In respect of all matters concerning the safety of the Site Services and personnel on the Site, the 
Safety Representative shall be deemed to have the responsibility and authority of the 
Contractor’s Management in accordance with the Contract.  

c) The Representative may consist of the Contractor’s senior representative on site or designate. 

 Safe Working Area 

a) The Contractor shall maintain safe systems of working over the duration of the Site Services. 

b) Within the areas of the  Site Services, in addition to the requirements of the Company’s 
“Occupational Health and Safety Management Plan” (CORP-HS-PLN-1001), the Contractor shall 
be responsible for: 

(i) Providing all necessary safe work equipment, and establishing all safe methods (safe 
operating procedures) necessary to carry out the Site Services. 

(ii) Obtaining all necessary permits prior to the commencement of the relevant Site Services 
activity (e.g. hot works, working at heights, etc.) as applicable. 

(iii) Maintaining the safe and secure storage of any dangerous or potentially harmful 
substances in accordance with statutory requirements and the Company’s “Occupational 
Health and Safety Management Plan” (CORP-HS-PLN-1001) so as to prevent access and 
use by unauthorized persons. MSDS shall be kept on Site for all dangerous or potentially 
harmful substances. 

(iv) Effective control of dust and wind-borne material emanating from the Site as a result of 
the Site Services. 

(v) Provision of floodlighting at all areas and levels to the satisfaction of the Company’s 
Representative where the Site Services is occurring outside of daylight hours, or in areas 
where natural light is inadequate. 

(vi) Maintaining communication and liaison with the Company’s Representative and other 
contractors on the Mine site to ensure the Site Services is coordinated and undertaken to 
maintain safety of all persons on the Site. 

(vii) Keeping the Site Services and access ways in a safe condition from the time of handover 
to the Contractor, until the Site Services is handed back to the Company’s Representative 
after completion of the Site Services. 
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 Environmental  Requirements 

The Company has an obligation to comply with all statutory environmental requirements in regard 
to all Site activities for the project. 

The Contractor shall: 

a) Comply with all relevant requirements and obligations applicable to the Site Services and the 
Mine Site. 

b) Comply with the requirements of Company’s specification “Operations Environmental 
Management Plan” (CORP-EN-PLN-1001) and as required by this SOW. 

c) Nominate a member of its Site workforce as the Contractor’s environmental representative. 

d) Notify the Company’s Representative in writing of the name of the nominated Contractor’s 
environmental representative. The Contractor shall obtain approval of the nominated 
representative from the Company’s Representative prior to commencing the Site Services on 
the Site. 
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8.  APPLICABLE DOCUMENTS 

a) All works covered by this SOW shall comply with the applicable statutory requirements of 
Federal, State and Local Authorities of Australia, and shall comply with the nominated Codes, 
Standards and referenced standards within these. 

b) All works to be performed by the Contractor shall conform to the requirements of the following 
documents and they shall form part of the contract.  

c) The Contractor shall note that if there is any doubt, the hierarchy of the documents are 
indicated below: 

(i) All Statutory Authorities having jurisdiction over the works; 

(ii) This Scope of Work document; 

(iii) The latest editions of relevant Company’s Standards and Specifications; 

(iv) Standard Association of Australia; and 

(v) All other relevant publications and regulations. 

d) Where Standards applicable to the work are not published by the Standards Association of 
Australia, then relevant International Standards shall apply subject to the written approval of 
the Company. 

 Procedures,  Standards and Specifications  

The Scope of Work shall be executed in accordance with, but not limited to, the following 
documents listed in Table 8.1. 
 

DOCUMENT NO. DOCUMENT DESCRIPTION 

CORP-HS-PLN-1001 KARARA HEALTH AND SAFETY MANAGEMENT PLAN 

CORP-HS-PLN-1003 EMERGENCY RESPONSE PLAN 

CORP-HS-PLN-1004 CRISIS MANAGEMENT AND RECOVERY PLAN 

CORP-HS-PLN-1005 RADIATION MANAGEMENT PLAN 

CORP-HS-PLN-1008 TRAFFIC MANAGEMENT PLAN 

CORP-HS-PLN-1010 COMMUTE TRAVEL PLAN 

CORP-HS-PLN-1011 HEALTH, SAFETY AND TRAINING PRE-MOBILISATION REQUIREMENTS 
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CORP-HS-PLN-1013 BUSH FIRE MANAGEMENT PLAN 

CORP-HS-PLN-1014 INCIDENT MANAGEMENT PLAN 

CORP-HS-PLN-1015 ROAD MAINTENANCE PLAN 

CORP-HS-PLN-1016 HEALTH & HYGIENE MANAGEMENT PLAN 

CORP-HS-POL-1001 KARARA HEALTH AND SAFETY POLICY 

CORP-HS-POL-1008 LIFE SAVING COMMITMENTS - POSTER 

CORP-HS-POL-1031 FATIGUE MANAGEMENT POLICY 

CORP-HS-PRE-1002 SERIOUS POTENTIAL INCIDENT REVIEW TEMPLATE 

CORP-HS-PRE-1003 KML SITE SPECIFIC INDUCTION 

CORP-HS-PRE-1005 SHORT TERM WORKER INDUCTION 

CORP-HS-PRE-1006 ENTER AND WORK IN CONFINED SPACES PRESENTATION 

CORP-HS-PRE-1010 JOB HAZARD ANALYSIS (JHA) PRESENTATION 

CORP-HS-PRE-1012 VISITORS INDUCTION PRESENTATION 

CORP-HS-PRE-1013 TAKE 5 PRESENTATION 

CORP-HS-PRE-1014 WORKING AT HEIGHTS PRESENTATION 

CORP-HS-PRE-1019 ISOLATION AND TAGGING PRESENTATION 

CORP-HS-PRE-1022 OPERATION  OF HIGH PRESSURE WATER PUMP PRESENTATION 

CORP-HS-PRE-1023 LIGHT VEHICLE DRIVING AWARENESS PRESENTATION 

CORP-HS-PRO-1002 GENERAL HSE INDUCTION - INDIVIDUAL ONLINE PROCEDURE 

CORP-HS-PRO-1003 GENERAL ELECTRICAL SAFETY PROCEDURE 

CORP-HS-PRO-1004 WORKING AT HEIGHTS PROCEDURE 

CORP-HS-PRO-1005 CONFINED SPACE ENTRY PROCEDURE 

CORP-HS-PRO-1006 ISOLATION AND TAGGING PROCEDURE 
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CORP-HS-PRO-1007 CRANE MANAGEMENT PROCEDURE 

CORP-HS-PRO-1008 MOBILE PLANT, EQUIPMENT AND LIGHT VEHICLE PROCEDURE 

CORP-HS-PRO-1009 HIGH VOLTAGE ELECTRICAL SAFETY PROCEDURE 

CORP-HS-PRO-1011 HOUSEKEEPING PROCEDURE 

CORP-HS-PRO-1012 CLASSIFIED PLANT MANAGEMENT PROCEDURE 

CORP-HS-PRO-1013 WORKPLACE HEALTH & SAFETY COMMITTEE PROCEDURE 

CORP-HS-PRO-1015 EXCAVATION PROCEDURE 

CORP-HS-PRO-1017 LIGHTNING MANAGEMENT PROCEDURE 

CORP-HS-PRO-1020 JOB HAZARD ANALYSIS PROCEDURE 

CORP-HS-PRO-1022 SITE ENTRY PROCEDURE 

CORP-HS-PRO-1029 WORKING IN HEAT PROCEDURE 

CORP-HS-PRO-1030 WHS ISSUE RESOLUTION PROCEDURE 

CORP-HS-PRO-1032 HSE PERFORMANCE REPORTING PROCEDURE 

CORP-HS-PRO-1035 SAFETY INTERFACE AGREEMENT PROCEDURE - RAIL 

CORP-HS-PRO-1036 MANUAL HANDLING PROCEDURE 

CORP-HS-PRO-1037 PERSONAL PROTECTIVE EQUIPMENT PROCEDURE 

CORP-HS-PRO-1038 SAMPLING MEDIA PLACEMENT PROCEDURE 

CORP-HS-PRO-1039 SITE VISIT AND JOURNEY PLANNER PROCEDURE 

CORP-HS-PRO-1041 OH&S RISK MANAGEMENT 

CORP-HS-PRO-1042 ELEVATED WORK PLATFORM PROCEDURE 

CORP-HS-PRO-1043 GRIDMESH AND FLOORING - INSTALLATION AND REMOVAL PROCEDURE 

CORP-HS-PRO-1044 KARARA SITE ACCESS CARD PROCEDURE 

CORP-HS-PRO-1045 FIBROUS MATERIAL MANAGEMENT PROCEDURE 
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CORP-HS-PRO-1046 INCIDENT MANAGEMENT PROCEDURE 

CORP-HS-PRO-1047 TILT UP CONCRETE CONSTRUCTION PROCEDURE 

CORP-HS-PRO-1048 BULK EARTHWORKS AND CIVIL WORKS PROCEDURE 

CORP-HS-PRO-1050 OFFICE SAFETY PROCEDURE 

CORP-HS-PRO-1051 INJURY MANAGEMENT PROCEDURE 

CORP-HS-PRO-1052 ALCOHOL AND OTHER DRUGS PROCEDURE 

CORP-HS-PRO-1059 OPERATIONS OF HIGH PRESSURE WATER PUMP 

CORP-HS-PRO-1060 HIGH VOLTAGE ACCESS PROCEDURE 

CORP-HS-PRO-1063 RESPIRATORY PROTECTION PROCEDURE 

CORP-HS-PRO-1064 OCCUPATIONAL HEALTH, SATETY AND TRAINING AUDIT PROCEDURE 

CORP-HS-PRO-1065 CHANGE MANAGEMENT PROCEDURE 

CORP-HS-PRO-1066 COMMUNICATION AND CONSULTATION PROCEDURE 

CORP-HS-PRO-1067 BODY CAMERA PROCEDURE 

CORP-HS-PRO-2001 SAFE WORK PROCEDURE (SWP) - GENERAL HOUSEKEEPING 

CORP-HS-PRO-2002 SAFE WORK PROCEDURE (SWP) -  SWP CHECK SAFETY SYSTEMS 

CORP-HS-PRO-2004 SAFE WORK PROCEDURE (SWP) - CLEAN SLURRY BUILD UP AND SPILLAGE 

CORP-HS-PRO-2006 SAFE WORK PROCEDURE (SWP) - GAP PRIMARY CRUSHER 

CORP-HS-PRO-2008 SAFE WORK PROCEDURE (SWP) - PRIMARY CRUSHING ROUTINE TASKS & INSPECTIONS THROUGHOUT SHIFT 

CORP-HS-PRO-2009 SAFE WORK PROCEDURE (SWP) - VEHICLE ACCESS TO ROM PAD 

CORP-HS-PRO-2031 SAFE WORK PROCEDURE (SWP) - USE OF AUTOMATED LIGHT VEHICLE WASH FACILITY 

CORP-HS-PRO-2036 SAFE WORK PROCEDURE (SWP) - SECONDARY CRUSHING CIRCUIT ROUTINE TASKS THROUGHOUT SHIFT 

CORP-HS-PRO-2058 SAFE WORK PROCEDURE (SWP) - RESPOND TO HIGH BIN LEVEL BN-007 

CORP-HS-PRO-2066 SAFE WORK PROCEDURE (SWP) - FIRE EXTINGUISHER TRAINING 
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CORP-HS-PRO-2067 SAFE WORK PROCEDURE (SWP) - VEHICLE EXTRICATION TRAINING 

CORP-HS-PRO-2074 SAFE WORK PROCEDURE (SWP) - HANDLING, CAPTURE AND RELOCATION OF HERPETOFAUNA (REPTILES) 

CORP-HS-PRO-2106 SAFE WORK PROCEDURE (SWP) - CONTROL AND CLEAN UP CHEMICAL/HYDROCARBON SPILL 

CORP-HS-REP-1002 KARARA AERODROME - GO AROUND MARKERS RISK ASSESSMENT REPORT 

CORP-HS-REP-1003 KARARA AERODROME - RNAV (GNSS) APPROACH DESIGN TRANSITIONAL SURFACE INFRINGEMENT 

CORP-HS-STD-1003 INCIDENT MANAGEMENT STANDARD 

CORP-HS-STD-1011 MATERIAL TRANSPORTATION STANDARD 

CORP-HS-STD-1012 STEEL ERECTION AND RIGGING STANDARD 

CORP-HS-STD-1013 COMMUNICATING OCCUPATIONAL HEALTH & SAFETY ACROSS NON ENGLISH SPEAKING LANGUAGES 

CORP-HS-STD-1020 BARRICADES AND BARRIERS STANDARD 

CORP-HS-STD-1021 CONFINED SPACE ENTRY STANDARD 

CORP-HS-STD-1024 EXCAVATION AND PENETRATION STANDARD 

CORP-HS-STD-1025 FALL PREVENTION / PROTECTION AND RECOVERY STANDARD 

CORP-HS-STD-1027 FLAMMABLE AND COMBUSTIBLE LIQUIDS STANDARD 

CORP-HS-STD-1028 GRINDER SAFETY STANDARD 

CORP-HS-STD-1029 HAND TOOLS (POWERED, UNPOWERED AND EXPLOSIVE) STANDARD 

CORP-HS-STD-1030 HOT WORK STANDARD 

CORP-HS-STD-1034 LONE AND ISOLATED WORKER STANDARD 

CORP-HS-STD-1036 PERMIT TO WORK STANDARD 

CORP-HS-STD-1037 PERSONAL HAZARD IDENTIFICATION (TAKE 5) STANDARD 

CORP-HS-STD-1041 SCAFFOLDING, LADDERS, STAIRS & WALKWAYS STANDARD 

CORP-HS-STD-1042 STORAGE AND USE OF HAZARDOUS SUBSTANCES STANDARD 

CORP-HS-STD-1043 WELDING HEALTH AND SAFETY STANDARD 
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CORP-HS-STD-1044 WORKING AT HEIGHTS STANDARD 

CORP-HS-STD-1045 LANGUAGE AND LITERACY STANDARD 

CORP-HS-STD-1046 LIFTING AND RIGGING EQUIPMENT STANDARD  

CORP-PT-PRO-1009 BIOSECURITY INCIDENT RESPONSE PROCEDURE 

CORP-PT-PRO-2001 SAFE WORK PROCEDURE (SWP) – CONDUCT DWT PRE-START INSPECTION 

CORP-PT-PRO-2002 SAFE WORK PROCEDURE (SWP) – CONDUCT INLOADING STARTUP 

CORP-PT-PRO-2008 SAFE WORK PROCEDURE (SWP) – RESPOND TO PARTED ORE WAGON 

CORP-PT-PRO-2009 SAFE WORK PROCEDURE (SWP) – RESPOND TO STUCK ARM FAULT 

CORP-PT-PRO-2010 SAFE WORK PROCEDURE (SWP) – RESPOND TO WAGON MISALIGNMENT 

CORP-PT-PRO-2011 SAFE WORK PROCEDURE (SWP) – RESPOND TO UNKNOWN FAULT 

CORP-PT-PRO-2012 SAFE WORK PROCEDURE (SWP) – DWT BREAKDOWN ISOLATION 

CORP-PT-PRO-2014 SAFE WORK PROCEDURE (SWP) – CARRY OUT HATCH CHANGE 

CORP-PT-PRO-2061 SAFE WORK PROCEDURE (SWP) - MOBILISATION OF EWP ON PUBLIC ROAD 

CORP-PT-PRO-2064 SAFE WORK PROCEDURE (SWP) - CRANE MANUAL EXTENSION / RETRACTION 

CORP-PT-PRO-2066 SAFE WORK PROCEDURE (SWP) - RESPONDING TO HOT CONVEYOR BEARINGS 

CORP-PT-PRO-2067 SAFE WORK PROCEDURE (SWP) - DRESS GRINDER WHEEL 

CORP-GE-PRO-1001 VILLAGE RULES AND REGULATIONS 

CORP-EN-PLN-1001 OPERATIONS ENVIRONMENTAL MANAGEMENT PLAN 

CORP-EN-PLN-1002 EXPLORATION ENVIRONMENTAL MANAGEMENT PLAN 

CORP-EN-PLN-1008 FAUNA MANAGEMENT PLAN 

CORP-EN-PLN-1010 ENVIRONMENTAL PLAN - DUST MANAGEMENT PLAN 

CORP-EN-PLN-1011 ENVIRONMENTAL PLAN - FLORA AND VEGETATION MANAGEMENT PLAN 

CORP-EN-PLN-1012 FLORA AND VEGETATION HEALTH MONITORING PLAN 
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CORP-EN-PLN-1013 ENVIRONMENTAL WASTE MANAGEMENT PLAN 

CORP-EN-PLN-1018 ENVIRONMENTAL PLAN  - WATER CONSERVATION AND EFFICIENCY 

CORP-EN-PLN-1020 ENVIRONMENT MANAGEMENT PLAN 

CORP-EN-PLN-1027 DRINKING WATER QUALITY MANAGEMENT PLAN 

CORP-EN-PLN-1028 MINJAR WATER MANAGEMENT PLAN 

CORP-EN-POL-1001 KARARA ENVIRONMENT POLICY 

CORP-EN-PRO-1002 ENVIRONMENTAL PROCEDURE - LAND REHABILITATION 

CORP-EN-PRO-1004 ENVIRONMENTAL PROCEDURE - APPROVAL REQUESTS AND GROUND DISTURBANCE 

CORP-EN-PRO-1005 ENVIRONMENTAL PROCEDURE - DUST MONITORING 

CORP-EN-PRO-1006 ENVIRONMENTAL PROCEDURE - COMPLIANCE AUDITING 

CORP-EN-PRO-1009 ENVIRONMENTAL PROCEDURE - FLORA, WEEDS AND PLANT PATHOGENS 

CORP-EN-PRO-1010 ENVIRONMENTAL PROCEDURE - TERRESTRIAL FAUNA MANAGEMENT 

CORP-EN-PRO-1011 KARARA CORPORATE STANDARD - ENVIRONMENTAL PROCEDURE - SURFACE WATER MANAGEMENT 

CORP-EN-PRO-1014 ENVIRONMENTAL PROCEDURE – APPROVALS SCHEDULE DEVELOPMENT 

CORP-EN-PRO-1015 ENVIRONMENTAL PROCEDURE - SOIL RESOURCE MANAGEMENT 

CORP-EN-PRO-1019 ENVIRONMENTAL PROCEDURE – WASTE WATER TREATMENT PLANT DISCHARGE SAMPLING AND MONITORING 

CORP-EN-PRO-1025 ENVIRONMENTAL PROCEDURE - SHIELD-BACKED TRAPDOOR SPIDER MANAGEMENT AND MONITORING 

CORP-EN-PRO-1030 ENVIRONMENTAL PROCEDURE – EXPLORATION REHABILITATION STANDARD 

CORP-EN-PRO-1035 MALLEEFOWL MANAGEMENT AND MONITORING PROCEDURE 

CORP-EN-PRO-1037 ENVIRONMENTAL PROCEDURE - SEED COLLECTION, CLEANING AND STORAGE PROCEDURE 

CORP-EN-PRO-1040 ENVIRONMENTAL PROCEDURE - REHABILITATION PERFORMANCE MONITORING 

CORP-EN-PRO-1042 ENVIRONMENTAL PROCEDURE - COMMUNITY WATER MONITORING PROCEDURE 

CORP-EN-PRO-1045 ENVIRONMENTAL AND HERITAGE DATA MANAGEMENT PROCEDURE 
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CORP-EN-PRO-1049 ENVIRONMENTAL PROCEDURE - DOCUMENT DEVELOPMENT AND REVIEW  

CORP-EN-PRO-1050 ENVIRONMENTAL PROCEDURE - FERAL ANIMAL MANAGEMENT AND MONITORING 

CORP-EN-PRO-1051 POTENTIALLY ACID FORMING MATERIALS MANAGEMENT PROCEDURE 

CORP-EN-PRO-1052 REHABILITATION SCHEDULE PROCEDURE 

CORP-EN-PRO-1053 GUIDANCE FOR CONTRACTOR AND RESEARCHER HSE MANAGEMENT PLANS FOR KARARA SITE WORK  

UNDER THE ENVIRONMENT AND COMMUNITY DEPARTMENT 

CORP-HR-POL-1002 KARARA NO SHOW GUIDELINES 

CORP-AD-FRM-1046 SITE ENTRY REQUEST FORM 

CORP-AD-FRM-1018 SITE VISITOR REQUEST FORM (SVRF) 

CORP-PT-PRO-1006 ORE STORAGE SHED ENTRY PROCEDURE 

CORP-QA-PLN-1001 PROJECT QUALITY PLAN 

CORP-QA-SPC-1001 SUPPLIER QUALITY REQUIREMENTS SPECIFICATION 

CORP-QA-SPC-1002 REQUIREMENTS FOR COMPILATION OF MANUFACTURER'S DATA REPORT (MDR) BY CONTRACTORS 

CORP-QA-SPC-1003 CONTRACTOR QUALITY REQUIREMENTS SPECIFICATION 

CORP-TR-PRO-1001 TRAINING AND COMPETENCY PROCEDURE 

CORP-TR-PRO-1002 TRAINING NEEDS ANALYSIS PROCEDURE 

CORP-HS-POL-1032 KML CONTRACTOR HSEQ GUIDELINES  

CORP-HR-POL-1006 CODE OF CONDUCT POLICY 

Table 8.1 Applicable Document 
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9.  KEY PERFORMANCE INDICATORS AND PAYMENT  

 General  

a) The Contractor must perform the Services pursuant to the Contract. The relative performance by 
the Contractor of its obligations under the Contract will be measured, assessed and certified by 
the Company Representative during each Contract Month against each of the following Key 
Performance Indicators (KPIs) which have been broken down into separate sections within this 
Contract, which are: 

(i) Safety; 

(ii) Downtime; 

(iii) Online Inspection and Maintenance Work Order Completion Rate  

(iv) Shutdown Work Order Completion Rate; 

(v) Quality 

b) If the Company exercises its right to terminate the Contract including due to unacceptable 
performance (i.e. failing to meet the minimum requirement of KPIs outlined above): 

(i) The Company will not be liable to pay the Contractor’s demobilisation costs; and 

(ii) The costs incurred by the Company of engaging another contractor to take over the 
Contract will be borne by the Contractor. 

 KPIs 

a) Safety  

(i) For each Contract Month, the Contractor must not be wholly or partly responsible for a 
Reportable Incident (RI) during a Contract Month. The Baseline for Safety (RI _Baseline) is 
as follows: 

(RI_Baseline) = 0 

(ii) For each Contract Month, if the Contractor is not be wholly or partly responsible for any 
Reportable Incident (RI), then the Company Representative shall certify, as due and 
payable to the Contractor, a bonus (B_Safety) of $5,000 for that Contract Month.  

If RI = 0, then B_Safety = $5,000.  

(ii) If there is a RI attributable to the Contractor during any Contract Month, then the 
Company Representative shall certify, as due and payable to the Company, liquidated 
damages (LD_Safety) of $5,000 for each occurrence of a RI up to a maximum of $20,000 
for the Contract Month: 

a. If 1 ≤ RI ≤ 4, LD_Safety = $5,000 × RI;  and 
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b. If RI > 4, LD_Safety = $20,000 (for Contract Month). 

(iii) ‘Reportable Incident’ is defined in Schedule 4 of the Contract. 

(iv) Please Note Safety KPI will be calculated separately within each SOW working area, For 
the avoidance of doubt, safety KPI for crushing area and safety KPI for grinding(including 
Separation)area shall be calculated separately. 

b) Downtime 

(i) For each Contract Month, the Contractor must not be wholly or partly responsible for 
Downtime greater the Baseline for Downtime (DT_Baseline) of the relevant Plant and 
Equipment of the relevant Contract Month.  

(ii) If the Downtime (DT) of the relevant Plant and Equipment for which the Contractor is wholly 
or partly responsible is less than the DT_Baseline of the Contract Month, then the Company 
Representative shall certify, as due and payable to the Contractor, a bonus (B_DT) of $3,000 
for every complete hour that is less than the DT_Baseline.  

If DT < DT_Baseline, then B_DT = $3, 000 × (DT_Baseline – DT).  

(iii) If the DT of the relevant Plant and Equipment for which the Contractor is wholly or partly 
responsible is greater than the DT_Baseline the Contract Month, then the Company 
Representative shall certify, as due and payable to the Company, liquidated damages of 
$5,000 (LD_DT) for every hour or part thereof in excess of the DT_Baseline up to a 
maximum of $100,000 for the Contract Month: 

a. If DT > DT_Baseline, then LD_DT = $5, 000 × (DT - DT_Baseline)  

b. LD_DT  ≤ $100,000 (for Contract Month) 

(iv) Downtime, relevant Plant and Equipment and applicable DT_Baseline of the relevant Plant 
and Equipment during each Contract Month is defined in Section 9.3 (b) of this Schedule 2 
– Services.    

(v) Shutdown overrun, shutdown overrun to be defined as a downtime and refer to the penalty 
of downtime.    

a. For each category 1 shutdown completed on or ahead of schedule with no less 
than 98% Shutdown Work Order Completion Rate (SHUTDOWN%). Contractor will 
receive a bonus of $5000. 

b. For each category 2 shutdown completed on or ahead of schedule with no less 
than 98% Shutdown Work Order Completion Rate (SHUTDOWN%). Contractor will 
receive a bonus of $2000. 

                                                                                                                                                                                                                                                          

(vi) Please Note downtime due to the Company supplied spares parts or/and material quality 
issues will not be counted into the contractor’s KPI. 
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c) Online Inspection and Maintenance Work Order Completion Rate: 

(i) For each Contract Month, the Contractor must complete greater than ninety eight percent 
(98%) of Online Inspection and Maintenance Work Orders in accordance with the specified 
scope, terms and conditions of the Work Order scheduled to be completed by the 
Contractor in that Contract Month (calculated on a weekly basis). The Baseline for Online 
Inspection and Maintenance Work Orders (ONLINE_Baseline) is set as 98% of the total 
number of Online Inspection and Maintenance Work Orders scheduled to be completed by 
the Contractor in that Contract Month (calculated on a weekly basis). 

(ii) ONLINE-Baseline = 98% of total number of Online Inspection and Maintenance Work Orders 
scheduled to be completed by the Contractor in that Contract Month (calculated on a 
weekly basis). 

(iii)  If the percentage rate of completion by the Contractor of Online Inspection and 
Maintenance Work Orders during a Contract Month (Online Inspection and Maintenance 
Work Order Completion Rate) (ONLINE%) is less than 98% during any Contract Month, 
then the Company Representative shall certify, as due and payable to the Company, 
liquidated damages of $1,000 (LD_ONLINE) for every 1% that is under 98% for the 
Contract Month. 

a. If ONLINE% < 98%, LD_ONLINE = $1000 × (98% – ONLINE%) 

b. A fractional integer LD_ONLINE shall be rounded to the highest percentage integer. 

(iv) If the percentage rate of completion by the Contractor of Online Inspection and 
Maintenance Work Orders during a Contract Month (Online Inspection and Maintenance 
Work Order Completion Rate) (ONLINE%) is greater than 98% during any Contract 
Month, then the Company Representative shall certify, as due and payable to the 
Company, a bonus of $1,000 (LD_ONLINE) for every 1% that is above 98% for the Contract 
Month. 

c. If ONLINE% > 98%, LD_ONLINE = $1,000 × (ONLINE% – 98%) 

d. A fractional integer LD_ONLINE shall be rounded to the highest percentage integer. 

 

(v) If the Contractor achieves greater than ninety eight percent (98%) of Online Inspection 
and Maintenance Work Orders in accordance with the specified scope, terms and 
conditions of the Work Orders scheduled to be completed by the Contractor in that 
Contract Month in each of three (3) consecutive Contract Months, then: 

A. The Company Representative shall certify, as due and payable to the Contractor, a 
bonus of $5,000 (B_ONLINE) with respect to the achievement for the period of 
three (3) consecutive Contract Months (First Period);  

B. No further bonus will be earned or payable unless the Contractor achieves greater 
than ninety eight percent (98%) of Online Inspection and Maintenance Work 
Orders in accordance with the specified scope, terms and conditions of the Work 
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Orders scheduled to be completed by the Contractor in that Contract Month 
(calculated on a weekly basis), in a further and later period of three (3) 
consecutive Contract Months (excluding all Contract Months of the First Period); 
and 

C. A fractional integer B_ONLINE shall be rounded to the highest percentage integer. 

d) Shutdown Work Order Completion Rate  

i. For each Shutdown, the Contractor must complete ninety eight percent (98%) of Shutdown 
Work Orders in accordance with the specified scope, terms and conditions of the Work 
Order scheduled to be completed by the Contractor during the Shutdown. The Baseline for 
Shutdown Work Orders (SHUTDOWN_Baseline) is set as 98% of the total number of 
Shutdown Work Orders scheduled to be completed by the Contractor during that 
Shutdown: 

SHUTDOWN-Baseline = 98% of total number of Shutdown Work Orders scheduled to be 
completed by the Contractor during that Shutdown. 

ii. If the percentage rate of completion by the Contractor of Shutdown Work Orders during 
the Shutdown (Shutdown Work Order Completion Rate) (SHUTDOWN%) is reach 100% 
during any Shutdown, then the Company Representative shall certify, as due and payable 
to the Company, a bonus of of $2,000 (LD_SHUTDOWN) for the Contract Month. 

a. If SHUTDOWN% = 100%, LD_SHUTDOWN = $2,000  

b. A fractional integer LD_SHUTDOWN shall be rounded to the highest percentage 
integer. 

 

iii. If the percentage rate of completion by the Contractor of Shutdown Work Orders during 
the Shutdown (Shutdown Work Order Completion Rate) (SHUTDOWN%) is less than 98% 
during any Shutdown, then the Company Representative shall certify, as due and payable 
to the Company, liquidated damages of $2,000 (LD_SHUTDOWN) for every 1% that is under 
98% for the Contract Month. 

c. If SHUTDOWN% < 98%, LD_SHUTDOWN = $2,000 × (98% – SHUTDOWN%) 

d. A fractional integer LD_SHUTDOWN shall be rounded to the highest percentage 
integer. 

e) Quality  

(i) For each Contract Month, the Contractor must not be wholly or partly responsible for a 
Quality Incident (QI) during a Contract Month. The Baseline for Quality (QI_Baseline) is as 
follows: 

(QI_Baseline) = 0 
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(ii) If the Contractor is wholly or partly responsible for a Quality Incident (QI) during a 
Contract Month, then the Company Representative shall certify, as due and payable to the 
Company, liquidated damages (LD_Quality) of $3,000 for each occurrence of a QI for the 
Contract Month: 

LD_Quality = $3,000 × Number of QI 

(iii) If the Contractor is wholly or partly responsible for a Quality Issue of online inspection 
work order (QIOI) during a Contract Month, then the Company Representative shall 
certify, as due and payable to the Company, liquidated damages (LD_Quality) of $500 for 
each work order of a QIOI for the Contract Month: 

LD_Quality = $500 × Number of QIOI 

(iv) ‘Quality Incident’ is defined in Schedule 4 of the Contract. 

 KPIs -  Measurement  Assessment and Certi f ication by Company 
Representative 

a) Safety 

The number of Reportable Incidents for which the Contractor is certified by the Registered Manager 
as wholly or partly responsible during a Contract Month shall be the basis for measurement 
assessment and certification of the relative performance by the Contractor of its obligations under 
the Contract by the Company Representative during each Contract Month with respect to Safety. 

b) Downtime 

(i) Downtime, for which the Contractor is wholly or partly responsible, will be recorded and 
published to the Contractor during each Contract Month by the Company Representative 
in the form of a written report of recorded Downtime for the Contract Month (Downtime 
Report). 

(ii) The Downtime Report will specify, with respect to each Contract Month: 

A. The number of hours of Breakdown Time for which the Contractor is wholly or 
partly responsible; and 

B. The number of hours of Shutdown Overrun Time for which the Contractor is 
wholly or partly responsible 

(iii) The Downtime Report shall be the basis for measurement assessment and certification of 
the relative performance by the Contractor of its obligations under the Contract by the 
Company Representative during each Contract Month with respect to the number of 
hours of Downtime for which the Contractor is wholly or partly responsible during a 
Contract Month. 

(iv) For the purposes of the Downtime Report: 

A.  Downtime means the sum of  
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a. Breakdown Time as defined by Schedule 4 – Special Conditions for which 

the Contractor is wholly or partly responsible as recorded by the Downtime 
Report; plus  

 
b. Shutdown Overrun Time as defined by Schedule 4 – Special Conditions for 

which the Contractor is wholly or partly responsible as recorded by the 
Downtime Report.  

 
B. Downtime is measured in hours in 30min increments.  

 
C. The relevant Plant and Equipment is: 
 

a. The Primary Crusher (CR001);  
 

b. Each of the two (2) Secondary Crushing Sizing Screens (SN005 and SN006); 
and 

 
c. Each of the three (3) Secondary Crushers (CR002, CR003 and CR004). 

 
D. Downtime is recorded on: 

 
a. The Primary Crusher (CR001);  

 
b. Each of the two (2) Secondary Crushing Sizing Screens (SN005 and SN006); 

and 
 

c. Each of the three (3) Secondary Crushers (CR002, CR003 and CR004). 
 

(v) Downtime is measured as the sum of the Downtime recorded by the Downtime Report of 
the sum of:  

 
A. CR001 Downtime; plus 

 
B. The sum of [SN005 Downtime (while CR001 is online) multiplied by zero point five 

(0.5)]; and [SN006 Downtime (while CR001 is online) multiplied by zero point five 
(0.5)]; plus 

 
C. The sum of [CR002 Downtime (while only one of CR003 or CR004 is operating) 

multiplied by zero point five (0.5)] plus CR003 Downtime (while only one of CR002 
or CR004 is operating) multiplied by zero point five (0.5)] plus [CR004 Downtime 
(while only one of CR002 or CR003 is operating) multiplied by zero point five (0.5)],  

 
measured as: 

 
Downtime (DT) = [DT_CR001] + [DT_SN005 x 0.5] + [SN006 × 0.5] + [DT_CR002 x 
0.5] + [DT_CR003 x 0.5] + [DT_CR004 x 0.5]. 
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Where: 
 

DT_CR001: means Downtime recorded by the Downtime Report on CR001 
 
DT_SN005: means Downtime recorded by the Downtime Report on SN005 (while 
CR001 is online) 
 
DT_SN006: means Downtime recorded by the Downtime Report on SN006 (while 
CR001 is online) 
 
DT_CR002: means Downtime recorded by the Downtime Report on CR002 (while 
only one of the other two (2) Secondary Crushers (CR003 or CR004) is operating) 
 
DT_CR003: means Downtime recorded by the Downtime Report on CR003 (while 
only one of the other two (2) Secondary Crushers (CR002 or CR004) is operating) 
 
DT_CR004: means Downtime recorded by the Downtime Report on CR004 (while 
only one of the other two (2) Secondary Crushers (CR002 or CR003) is operating) 

(vi) Baseline for Downtime for each Contract Month (DT_Baseline) is calculated as 2.5% of the 
total calendar time of the relevant Contract Month for the relevant Plant and Equipment 
as follows:  

DT_Baseline = 2.5% × days of the month × 24hrs  
 
For example: 

 

For a 30 days month, the Baseline for Downtime (DT_Baseline) = 2.5% × 30 × 24hrs 
= 18hrs 

c) Online Inspection and Maintenance Work Order Rate 

(i) The Company Representative will record and publish to the Contractor during each 
Contract Month (calculated weekly) a report with data from the CMMS for the Contract 
Month (ONLINE Report, calculated weekly) reporting the number of: 

A. Online Inspection and Maintenance Work Orders actually completed by the 
Contractor in a Contract Month (calculated weekly) in accordance with the 
specified scope, terms and conditions of the Work Order; and  

B. The total number of Online Inspection and Maintenance Work Orders scheduled to 
be completed by the Contractor in that Contract Month (calculated weekly) by the 
Contractor. 

(ii) The ONLINE Report shall be the basis for measurement assessment and certification of 
the relative performance by the Contractor of its obligations under the Contract by the 
Company Representative during each Contract Month with respect to completion of 
Online Inspection and Maintenance Work Orders by the Contractor. 

(iii) The percentage rate of completion equals to: 
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A. The number of Online Inspection and Maintenance Work Orders actually 
completed by the Contractor in a Contract Month in accordance with the specified 
scope, terms and conditions of the Work Order; divided by  

B. The total number of Online Inspection and Maintenance Work Orders scheduled to 
be completed by the Contractor in that Contract Month (calculated weekly), and 

C. Converted to a percentage rate rounded to a whole number. 

d) Shutdown Work Order Completion Rate 

(i) The Company Representative will record and publish to the Contractor during each 
Shutdown a report with data from the CMMS for the Contract Month (SHUTDOWN 
Report) reporting the number of:: 

A. Shutdown Work Orders actually completed by the Contractor during a Shutdown 
in accordance with the specified scope, terms and conditions of the Work Order; 
and  

B. The total number of Shutdown Work Orders scheduled to be completed by the 
Contractor during that Shutdown by the Contractor. 

(ii) The SHUTDOWN Report shall be the basis for measurement assessment and certification 
of the relative performance by the Contractor of its obligations under the Contract by the 
Company Representative during each Shutdown with respect to completion of Shutdown 
Work Orders by the Contractor.  

(iii) The percentage rate of completion equals to: 

A. The number of Shutdown Work Orders actually completed by the Contractor during 
the Shutdown in accordance with the specified scope, terms and conditions of the 
Work Order; divided by  

B. The total number of Shutdown Work Orders scheduled to be completed by the 
Contractor during that Shutdown, and 

C. Converted to a percentage rate rounded to a whole number 

e) Quality 

(i) Work Quality will be monitored by the Company’s Maintenance and Engineering 
Department and the Company’s Representative /delegate.  Each Quality Incident will be 
recorded by the Company’s Maintenance and Engineering Department and a copy of the 
record submitted to the Company’s Representative for his review.  

(ii) The Company’s Representative will notify the Contractor in writing of Quality Incident as 
soon as reasonably practicable after a Quality Incident occurs and the Company’s 
Representative has completed a Root Cause Analysis (RCA) of the record submitted by the 
Company’s Maintenance and Engineering Department. 
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(iii) The QUALITY Report shall be the basis for measurement assessment and certification of 
the relative performance by the Contractor of its obligations under the Contract by the 
Company Representative during each Contract Month with respect to completion of 
Quality. 

f) General 

(i) The Company Representative may certify and/or issue any of the following certificates to 
the Contractor with respect to any of the following matters which will be deemed 
conclusive and binding on both parties except in the case of manifest error: 

A. The Contractor has failed to satisfy or achieve any specified KPI during the 
relevant Contract Month; 

B. The Contractor is wholly or partly responsible for a RI which is the subject of the 
Company’s Site Senior Executive (SSE) certificate during the relevant Contract 
Month; 

C. The amount of liquidated damages payable for failure by the Contractor to satisfy 
or achieve any specified KPI during the relevant Contract Month. 

(ii) Any such certificate may certify the amount and set out the supporting calculations for 
the liquidated damages payable with respect to each KPI for the relevant Contract Month. 
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10. PRODUCTION PHYSICALS AND PLANT & EQUIPMENT UTILISATION  

 Production Physicals   

Operations Physicals Target Stretch Target 2022 Actual 

Crushed ore tonnage (t) 24,637,500   

Produced Concentrate Dry Tons (t) 7,400,000 8,000,000 7,316,326 

Table 10.1: Production Physicals 

 Plant and Equipment Uti l isation Rates  

The target Plant and Equipment Utilisation Rates, reflected by Primary Crusher CR001, is shown in 
Table 10.2 below. 

Primary Crusher  Target (%) 

CR001 84 

Table 10.2 Plant and Equipment Utilisation Rates 

 Manpower 

a) The existing site crew for performing daily maintenance works, including online / offline 
inspection and maintenance, rotable parts rebuild / repair and breakdown rectification, is 20 
tradesmen including supervisors covering day shift and night shift. They are consisted of 
different trade disciplines including fitter, boilermaker, rigger, scaffolder, Franna driver, rubber 
liner and hydraulic/lubrication technician.  

b) The Contractor shall keep sufficient manpower on site for performing all the Crushing Area daily 
maintenance works.  

c) The Contractor’s monthly average site crew for performing daily maintenance works shall not 
be less than 90% of the existing site crew number, i.e. 18 tradesmen including supervisors 
consisting of different trade disciplines including fitter, boilermaker, rigger, scaffolder, Franna 
driver, rubber liner and hydraulic/lubrication technician.  

d) The shutdown mobilization manpower for CR001 OS/DOS Mantle shut and CR001 Concave shut 
in 2022 is listed Table 10.3. Note this table does not cover all CR001 shuts in 2022. The manning 
numbers in this table indicate the shutdown manning level varies due to the varying shutdown 
work scopes. 

CR001 Mantle (OS) - 55hrs 
 

CR001 Concave -  140hrs 
 

D/S N/S 
  

D/S N/S 
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Manning 9 9 Manning 63 63 

Table 10.3 Manning level for 2022 CR001 shutdowns  

e) The Contractor shall keep sufficient manpower on site for performing all the online/offline inspection 
and maintenance works, rotable parts rebuild/repair and breakdown rectification.  

f) For each CR001 shutdown, the Contractor shall mobilize sufficient manpower for performing all the 
shutdown works, including emergent works. 

g) Detailed labour manning structures (covering both Permanent and Shutdown jobs) will be stipulated 
in the contract as an appendix and will be compared with weekly and monthly timesheets which are 
provided by contractors. 

h) The trades or positions of Permanent personnel shall be consistent with the approved manning 
structures. 

i) The trades or positions of Shutdown personnel shall be consistent with planners’ instructions. 

j) The Contractor shall provide both the weekly & monthly roster and a roster forecast for the 
succeeding month, the roster forecast shall be submitted no later than the third Thursday of each 
month. The format, content and submission date shall strictly meet the Company’s requirements. 
Refer to the attachment titled ‘2023 roster’. 

k) The Company Cost Control department will provide monthly labour summary to contractors on a 
monthly basis. Any daily labour shortage will be recorded, and the amount will be deducted from the 
monthly claim (Deduction Amount = Shortage hours X quoted hourly rates). Special circumstances 
such as sick leave will be excluded from the deduction, however, proper evidence shall be provided 
timely.
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Appendix A.  Plant and Equipment of Crushing Area 

Area Code Functional Location Equipment Description 

1301 KML-1301-CR001-AM001 ACCUMULATOR & MANIFOLD 

1301 KML-1300-1301-BD001 BUILDING 001 -  PRIMARY CRUSHING 

1301 KML-1300-1301-BN001 BIN 001 -  DUMP PRIMARY CRUSHER 

1301 KML-1300-1301-BN010 BIN 010 -  PRODUCT PRIMARY CRUSHER 

1301 KML-1300-1301-CH001 CHUTE 001 - BN010 DISCHARGE 

   

1301 KML-1300-1301-CR001 CRUSHER 001 -  PRIMARY GYRATORY 

1301 KML-1300-1301-CU001 CHILLER UNIT 001 -  PRIMARY CRUSHER 

1301 KML-1300-1301-DC001 DUST COLLECTOR 001 -  PRIMARY CRUSHER 

1301 KML-1300-1301-DS001 DUST SUPPRESSION 001 - PRIMARY CRUSHER 

1301 KML-1300-1301-FE001 FEEDER 001 -  PRIMARY CRUSHER 

   

1301 KML-1301-FE001-HP013 FEEDER 001 - HPU 

1301 KML-1300-1301-LU023 LUBE UNIT 023 - PRIM CRUSHR HYD/LUBE SYS 

1301 KML -1301-CR001-PU006 SPIDER GREASE LUBRICATION SYSTEM 

1301 KML-1300-1301-PU007 SUMP PUMP 007 - PRIM CRUSHING AREA 

1301 KML-1300-1301-PU025 PUMP 025 - DUST SUPPRESSION 

1301 KML-1300-1301-PU026 PUMP 026 - DUST SUPPRESSION 

1301 KML-1300-1301-PU027 PUMP 027 - DUST SUPPRESSION 

1301 KML-1300-1301-PU028 PUMP 028- DUST SUPPRESSION 

1301 KML-1300-1301-PU029 PUMP 029- DUST SUPPRESSION 

1301 KML-1300-1301-RB001 ROCKBREAKER 001 - PRIMARY CRUSHING 
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1301 KML-1301-FE001-CH002 CHUTE 002 - FE001 FINES 

1301 KML-1301-FE001-CH004 CHUTE 004 - FE001 HEAD - PM INSPECTION, MECHANICAL 
MAINTENANCE SERVICE AND REPAIR 

   

   

   

   

1301 KML- 1301-DS001-TK005 TANK 005 -  DUMP POCKET DUST SUPPRESSION 

1302 KML-1300-1302-AE018 REPEATER 018 - PERMANENT AT BASE OF COS 

1302 KML-1300-1302-BD051 BUILDING 051 -  CRUSHD ORE STKPILE VAULT 

1302 KML-1300-1302-BL028 BLOWER 028 - STOCKPILE VAULT VENTILATION 

1302 KML-1300-1302-CH044 CHUTE 044 - STOCKPILE DISCHARGE FE004 

1302 KML-1302-FE004-CH106 CHUTE 106 - TRANSFER CHUTE 

1302 KML-1302-FE004-CH117 CHUTE 117 - FE004 HEAD 

1302 KML-1300-1302-CH045 CHUTE 045 - STOCKPILE DISCHARGE FE005 

1302 KML-302-FE005-CH107 CHUTE 107 - TRANSFER CHUTE 

1302 KML-1302-FE005-CH118 CHUTE 118 - FE005 HEAD 

   

   

   

1302 KML-1300-1302-CH113 CHUTE 113 - FE004 FINES 

1302 KML-1300-1302-CH114 CHUTE 114 - FE005 FINES 

1302 KML-1300-1302-DC002 DUST COLLECTOR 002 -  STOCKPILE 

1302 KML-1300-1302-FE004 FEEDER 004 -  STOCKPILE DISCHARGE 
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1302 KML-1300-1302-FE005 FEEDER 005 -  STOCKPILE DISCHARGE 

1302 KML-1300-1302-PU306 SUMP PUMP 306 - STOCKPILE AREA 

   

   

1302 KML-1302-HP008 STOCKPILE CHUTE ISO GATE HPU (GA015-016) 

1302 KML-1302-FE004-CO008 HP014 - HYDRAULIC POWER SYSTEM 

1302 KML-1302-FE005-HP018 HP018 - HYDRAULIC POWER SYSTEM 

1303 KML-1300-1303-BD002 BUILDING 002 -  SECONDARY SCREENING 

1303 KML-1300-1303-BD003 BUILDING 003 -  SECONDARY CRUSHING 

1303 KML-1300-1303-BN007 BIN 007 -  SECONDARY CRUSHER FEED 

1303 KML-1300-1303-CH010 CHUTE 010 - FE002 FEED TROUSER LEG 

1303 KML-1300-1303-CH011 CHUTE 011 - FE003 FEED TROUSER LEG 

1303 KML-1300-1303-CH023 CHUTE 023 - CR002 FEED 

1303 KML-1300-1303-CH024 CHUTE 024 - CR003 FEED 

1303 KML-1300-1303-CH025 CHUTE 025 - CR004 FEED 

1303 KML-1300-1303-CH027 CHUTE 027 - CR002 DISCHARGE 

1303 KML-1300-1303-CH028 CHUTE 028 - CR003 DISCHARGE 

1303 KML-1300-1303-CH029 CHUTE 029 - CR004 DISCHARGE 

1303 KML-1300-1303-CH042 CHUTE 042 - SN006 OVERSIZE 

1303 KML-1300-1303-CH043 CHUTE 043 - SN005 OVERSIZE 

1303 KML-1300-1303-CH054 CHUTE 054 - SN005 UNDERSIZE 

1303 KML-1300-1303-CH055 CHUTE 055 - SN006 UNDERSIZE 

1303 KML-1300-1303-CH130 CHUTE 130 - SN005 FEED 
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1303 KML-1300-1303-CH131 CHUTE 131 - SN006 FEED 

1303 KML-1300-1303-CR002 CRUSHER 002 -  SECONDARY CR002 

1303 KML-1300-1303-CR003 CRUSHER 003 -  SECONDARY CR003 

1303 KML-1300-1303-CR004 CRUSHER 004 -  SECONDARY CR004 

1303 KML-1300-1303-CU002 CHILLER UNIT 002 -  CRUSHER 002 

1303 KML-1300-1303-CU003 CHILLER UNIT 003 -  CRUSHER 003 

1303 KML-1300-1303-CU004 CHILLER UNIT 004 -  CRUSHER 004 

1303 KML-1300-1303-DC003 DUST COLLECTOR 003 -  SECONDARY CRUSHER 

1303 KML-1300-1303-DC004 DUST COLLECTOR 004 -  SIZING SCREEN 

1303 KML-1300-1303-FE002 FEEDER 002 -  SEC SCREEN VIBRATING SN005 

1303 KML-1300-1303-FE003 FEEDER 003 -  SEC SCREEN VIBRATING SN006 

1303 KML-1300-1303-PU020 SUMP PUMP 020 - SECONDARY CRUSHING AREA 

1303 KML-1300-1303-PU245 PUMP 245 - DUST SUPRESSION WATER DISTRIB 

1303 KML-1300-1303-PU246 PUMP 246 - DUST SUPRESSION WATER DISTRIB 

1303 KML-1300-1303-PU305 SUMP PUMP 305 - SIZING SCREEN AREA 

1303 KML-1300-1303-SN005 SCREEN 005 -  SEC CRUSHING SIZING 

1303 KML-1300-1303-SN006 SCREEN 006 - SEC CRUSHING SIZING 

1303 KML-1300-1303-TK048 TANK 048 - DUST SUPPRESSION WATER 
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Appendix B. The Company Supplied Materials and Consumables 
 

Stock Code Description 

1300-SC001-CO002 BANDAGES 
 

46342 

 

TIE,CBL,12.6MM,580MM,BLK,UV STABLE,25 
 

99457 

 

TAPE,100MM WD X 10M LG 
 

99440 

 

TAPE,50MM WD X 10M LG,DENSO 
 

72926 

 

ADSV,RAPID SET,EPOXY PUTTY,5MINS,500G 
 

73221 

 

KIT,REPAIR,PIPELINE,RAPP-IT 100MM X 3.6M 
 

73239 

 

KIT,REPAIR,PIPELINE,RAPP-IT 100MM X 4.8M 
 

73205 

 

KIT,REPAIR,PIPELINE,RAPP-IT 50MM X 3.6M 
 

73213 

 

KIT,REPAIR,PIPELINE,RAPP-IT 75MM X 3.6M 
 

74013 

 

TAPE,GAFFER,48MM WD X 25M LG,CLOTH,BLK 
 

117135 

 

BANDAGE,50MM WD X 9.25M LG X 3MM THK 
 

119487 

 

RBR,6MM,TRELLEX PREMIUM PINK,1.4 X 10M 
 

119495 

 

RBR,12MM,TRELLEX PREMIUM PINK,1.4 X 10M 
 

74021 

 

TAPE,MASKING,48MM WD X 50M LG,POLYPAK 
 

117531 

 

WRAP,STRETCH,BLK 
 

117549 

 

WRAP,STRETCH,CLEAR 
 

99549 

 

TAPE,THD,12MM WD X 10M LG,PTFE,EBONY 
 

121616 

 

ADSV,COLD REPAIR GLUE,W/HARDENERS 
 

121624 

 

BAND,REPAIR,220MM X 10M 
 

121632 

 

BAND,REPAIR,150MM X 50M 
 

121657 

 

MATERIAL,RBR,10M LG X 3MMTHK,UNCURED,RLL 
 

121665 

 

MATERIAL,RBR,SKIM UNCURED,RLL 
 

121673 

 

KIT,REPAIR,CNVYR BELT,ELIFLEX 
 

121681 

 

SCRW,CNVYR BELT REPAIR,3IN,100/DRM 
 

122739 

 

GUARD,SPIRAL,20MM OD,BLK,20M/BX 



  

 
ITT-2023-776-1 SCOPE OF WORK FOR PROVISION OF MECHANICAL MAINTENANCE AND REPAIR 
SERVICES FOR CRUSHING AREA 

 
 Page 66  

 

122747 

 

GUARD,SPIRAL,32MM OD,BLK,20M/BX 
 

138412 

 

SOFT SEAL,AEROSOL,300G, 
 

152082 

 

ADSV,CNVYR SPLICING,3.5KG,STL-RF R4 

1300-SC001-CO004 CLEANING 
 

72041 

 

CLNR,SPRAY 'N WIPE,ANTI BACTERIAL,500ML 
 

73650 

 

CLNR,ARMORALL,MULTI PURPOSE,500ML 
 

71951 

 

BRSH,BANNISTER,COCO FIBER,WOOD BACKED 
 

61010 

 

CLNR,LOCTITE 7063,FOR HPGR STUDS 
 

72876 

 

CLNR,CRC 2016,CNTCT,AEROSOL,350G 
 

71936 

 

ABSORBENT,EX-WORKS SA,FOR SPILLS CLEANUP 
 

99481 

 

BRSH,PAINT,75MM 
 

72017 

 

RAG,WIPING,COTTON,MEDIUM COLORED 
 

71969 

 

CLNR,SCOTTS,WINDOW/GLASS,750ML 
 

99564 

 

BRSH,STL,WOOD,5 ROW 
 

112763 

 

BCKT,10L,WHITE,W/LID 
 

121335 

 

NZL,SPRAY,HEAVY DUTY,PLSTC,CRC 
 

102152 

 

CLNR,SUPERWASH,TRUCKWASH,20L 
 

99473 

 

BRSH,PAINT,50MM 
 

103010 

 

BROOM,PUSH,FIBER HAIR,24IN,W/BACK CLICK 
 

109868 

 

SHOVEL,HAND,RND MOUTH,LONG 
 

109876 

 

SHOVEL,HAND,SQ MOUTH,TIMBER,MEDIUM/LONG 
 

72033 

 

KIT,DUST PAN,BRSH PLSTC BLUE,PLSTC,BLUE 
 

136531 

 

CLNR,CITRAMAX,DEGREASER,20L DRM 
 

142794 

 

GUN,SQUIRT,2.4MM,S/NECK 82O 
 

145433 

 

CLOTH,CHUX,450MM X 600MM LG,GRN 
 

161448 

 

ABSORBENT,SOCK,7.6CM X 3.6M 
 

200512 

 

DUST,MOP,FRAME+T/FRNGE,610+2155,HAND 
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163519 

 

CLNR,EXTREME HEAVY,1000L BULK BIN 

1300-SC001-CO008 GRINDING 
 

117770 

 

BUR SET,MASTER,CARBIDE 
 

117788 

 

BUR SET,CARBIDE,5 
 

102228 

 

WHL,GRINDING,125MM,6MM,22MM,A24R-BF27 
 

71894 

 

ABRSV,DISC,CUT-OFF,FLT,127MM,22MM,2.5MM 
 

71902 

 

ABRSV,DISC,CUT-OFF,FLT,178MM,22MM,2.5MM 
 

71910 

 

ABRSV,DISC,CUT-OFF,355MM,25.4MM,3MM,MTL 
 

71837 

 

ABRSV,DISC,127MM,22MM,60,ZIRCONIA 
 

71829 

 

ABRSV,DISC,127MM,22MM,40,ZIRCONIA 
 

71845 

 

ABRSV,DISC,127MM,22MM,80,ZIRCONIA 
 

119446 

 

WHL,FLAP,60MM X 30MM,A60,6MM,FAN 
 

119453 

 

WHL,FLAP,50MM X 20MM,A60,6MM,FAN 
 

119461 

 

WHL,FLAP,80MM X 30MM,A60,6MM,FAN 
 

121434 

 

BRSH,WRE WHL,CUP,TWST KNOT,70MM,0.35MM 
 

121442 

 

BRSH,WRE WHL,CUP,TWST KNOT,70MM,M14 
 

122929 

 

WHL,GRINDING,300MM,50MM,50.8MM 
 

127720 

 

ABRSV,DISC,CUT-OFF WHL,125MM,22.2MM 
 

128827 

 

WHL,GRINDING,200MM,25MM,25.4MM 
 

128835 

 

WHL,GRINDING,200MM,25MM,25.4MM 
 

71928 

 

BRSH,WRE WHL,ABRSV,TWST KNOT,125MM,22MM 
 

163881 

 

ABRSV,DISC,CUT-OFF WHL,406MM,25.4MM,MTL 
 

152611 

 

ABRSV,DISC,127MM,22MM,1MM,24,FIBER,F827 
 

152629 

 

ABRSV,DISC,178MM,22MM,24,BUFF PAD 
 

152637 

 

ABRSV,DISC,150MM,P80,15,HOOKIT 
 

152645 

 

ABRSV,DISC,150MM,P180,15,HOOKIT 
 

152652 

 

ABRSV,DISC,150MM,P240,15,HOOKIT 
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156273 

 

ABRSV,DISC,CUT-OFF WHL,127MM,22MM,3.4MM 
 

156430 

 

ABRSV,BELT,LINISHING,75MM,2000MM,36,4/PK 
 

156448 

 

ABRSV,BELT,LINISHING,72MM,2000MM,80,4/PK 
 

156463 

 

WHL,GRINDING,178MM,6.8MM,22MM,A24,30P 

1300-SC001-CO011 LIFTING 

 

 

118356 

 

CAGE,GOODS CRANE,ZINC PLATED 
 

118505 

 

LVR,TYRE,600MM/24IN LG 
 

136150 

 

LUG,LIFTING,GR. 250 STL,1TON,WELD-ON 
 

113431 

 

LUG,LIFTING,GR. 250 STL,2TON,WELD-ON 
 

113449 

 

LUG,LIFTING,GR. 250 STL,5TON,WELD-ON 
 

113456 

 

LUG,LIFTING,GR. 250 STL,10TON,WELD-ON 
 

200646 

 

LATCH,CAGE FASTENER, 24MM X 12MM 
 

201464 

 

ROPE,WINCH,16MM X 250M,UHMPE 
 

201465 

 

SLV,ROPE,WINCH,16MM,UHMPE 

1300-SC001-CO013 MISCELLANEOUS 
 

119503 

 

NZL,SPRAY,FLUID-EMULSION CHOKE,3/4IN,YLW 
 

119529 

 

BLDE,STRGHT SAW,HACK,300MM,18 
 

201681 

 

BUR,CARBIDE,3/8 X 3/4",ALUM,AC2C 
 

119537 

 

BLDE,STRGHT SAW,HACK,300MM,24 
 

119545 

 

BLDE,STRGHT SAW,HACK,300MM,32 
 

119552 

 

BLDE,CIRCULAR SAW,350MM,32MM,2.5MM,180 
 

73031 

 

CMPND,SEALING,QUIADSA NUET,CLEAR,300ML 
 

73056 

 

CMPND,SEALING,RTV,M/PURPOSE,CLEAR,310G 
 

99408 

 

BELT,ABRASIVE; CRC 3081 BELT GRIP AEROSO 
 

72934 

 

GUN,CAULKING,HAND,1,PROFESSIONAL 
 

61010 

 

CLNR,LOCTITE 7063,FOR HPGR STUDS 
 

72926 

 

ADSV,RAPID SET,EPOXY PUTTY,5MINS,500G 
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74013 

 

TAPE,GAFFER,48MM WD X 25M LG,CLOTH,BLK 
 

72850 

 

ADSV,320G,FOR LIQUID NAILS 
 

99572 

 

LCK,PAD,40MM,50MM,HARD STL SHACKLE 
 

73999 

 

MARKER,WRITING,PAINT,BLK 
 

74005 

 

MARKER,WRITING,PAINT,WHITE 
 

73247 

 

CMPND,SEALING,PRIMER,LOCTITE 7471/22477 
 

72843 

 

ADSV,SEALANT,INDSTRL,290ML,QUIADSA 
 

99549 

 

TAPE,THD,12MM WD X 10M LG,PTFE,EBONY 
 

101337 

 

BAG,TOOL,375MM X 125MM X 250MM,CANVAS,1 
 

118513 

 

BELT,V 
 

73015 

 

PAINT,RUST EPOXY,GOLDEN YLW,4L 
 

72983 

 

PAINT,RUST EPOXY,GOLDEN YLW,350G AEROSOL 
 

112763 

 

BCKT,10L,WHITE,W/LID 
 

121210 

 

GAUGE,PRSR,0 TO 1600KPA,160MM,1/2IN BSPT 
 

121301 

 

VLV,DN150,SERIES 400,BERMAD, 
 

121400 

 

BELT,V,A92/A2370,2370MM,A 
 

121525 

 

TAG,ROTATABLE SPARES REPAIR,BLK INK 
 

120824 

 

PLUG,FUSIBLE,27266788C19 
 

122879 

 

SNSR,LEVEL,3/8IN BSW THD,W/RLL PIN 
 

122937 

 

ORNG SET,TO SUIT AIRPORT GENSET 
 

122945 

 

KIT,SRVC,AIRPORT GENSET 
 

126474 

 

ELMNT,HTR,750W,240V,TO SUIT LAB OVENS 
 

126482 

 

BOOK,FRM PRNTD,LOG 
 

72173 

 

PCKG,MTRL,FOAM,AEROSOL,RAMSET,750ML 
 

129023 

 

LNR,300MM X 300MM X 32MM,NI-HARD 
 

128868 

 

LNR,150MM X 300MM X 32MM,NI-HARD 
 

143842 

 

BAG,SAND,350MM X 845MM,HESSIAN 
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143909 

 

KIT,CRACK DTCT,4 X 350G AEROSOL CAN 
 

143917 

 

TARPAULIN,HEAVY DUTY,14FT X 20FT,SILVER 
 

142661 

 

CMPND,GEL,SILICA,25KG DRM,BLUE 
 

146498 

 

SKT,WRNCH,HEX,4MM,3/8IN SQ 
 

149997 

 

BIT,ROUTER,STRGHT,19MM X 19MM X 1/4IN 
 

155101 

 

BLDE,STRGHT SAW,JIG,100MM,2MM,5/PK 
 

125971 

 

INSRT,CPLG,ELASTOMER RBR 
 

128587 

 

SEAL,MCHNCL,16MM,SILICON CARBIDE,EPDM 
 

163881 

 

ABRSV,DISC,CUT-OFF WHL,406MM,25.4MM,MTL 
 

161083 

 

CLIP,ELCTRCL,EARTH,FOR EARTH ROD 
 

200516 

 

ROLL,PIN,KIT,5-10MM,CA1725 
 

200517 

 

ROLL,PIN,KIT,3/32"-3/8",CA2025 
 

200498 

 

GEL,ULTRASONIX,3.8LTR 
 

200114 

 

TAP,SET,5.00X0.80MM,METRIC,HSGT 
 

200115 

 

TAP,SET,6.00X1.00MM,METRIC,HSGT 
 

201496 

 

CLOTH,SHADE,1.8X30M,HD90%,GREEN 
 

201907 

 

COLLET,1/4",C/W NUT 
 

164970 

 

CVR,FOR OVERHEAD GANTRY CRANE,LOG BOOK 

1300-SC001-CO015-5 TAGS & FLAGS 
 

74450 

 

TAPE,SFTY BARRIER,DANGER,RED/WHITE 
 

94920 

 

TAG,INFORMATION,75MM X 160MM,100/BUNDLE 
 

94938 

 

TAG,ISOLATION,75MM X 160MM,100/BUNDLE 
 

94912 

 

TAG,SFTY,OUT OF SRVC,75MM X 160MM 
 

74260 

 

CLOTH,FLAGGED BUNTING,RED,WHITE 
 

143958 

 

TAPE,REFLECTIVE,50MM WD X 50M LG,WHITE 
 

136705 

 

FLAG,SFTY,ORANGE,VEHICLE 1.5M 
 

136481 

 

FLAG,SFTY RPLCMNT,ORANGE,W/CLIPS 
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201828 

 

CHN,PLASTIC,8MM,YELLOW,35M ROLL 
 

154401 

 

TAG,SFTY,CASING,PHOTO ID,DANGER,ACRYLIC 

1300-SC001-CO018 WELDIN
G 

 

1300-SC001-CO018-1 ARC GOUGING 
 

128405 

 

NUT,LCK,LANCE,16MM 
 

128413 

 

LOCKING RUBBER; 16MM, LANCE; 
 

128421 

 

TBE,LANCE,IGNITER,FRICTION 
 

128439 

 

WICK,LANCE 
 

118281 

 

TBE,LANCE,OXYGEN CUTTING,2.75M,16MM 
 

136655 

 

ROD,GOUGING,6.3MM,CARBON COPPER COATED 
 

136663 

 

ROD,GOUGING,9.5MM,CARBON COPPER COATED 
 

136358 

 

ELCTRD,WLDNG,DC FLT,CARBON 
 

142299 

 

TBE,LANCE,THRML,1000MM,10MM,MINI THERMIC 

1300-SC001-CO018-2 ELECTRODES 
 

73833 

 

ELCTRD,WLDNG,2.5MM,2.5KG 
 

73841 

 

ELCTRD,WLDNG,3.25MM,5KG,AUSTARC 
 

73858 

 

ELCTRD,WLDNG,4MM,5KG,AUSTARC 
 

118182 

 

ELCTRD,WLDNG,3.2MM,5KG 
 

117663 

 

ELCTRD,WLDNG,PLASMA TORCH CUTTING ELCTRD 
 

73817 

 

ELCTRD,WLDNG,LOW IRON,2.6MM,5KG 
 

73825 

 

ELCTRD,WLDNG,LOW IRON,3.2MM,5KG 
 

118174 

 

ELCTRD,WLDNG,SS,3.2MM,2.5KG 
 

117507 

 

ROD,WLDNG,WELDROD COMCOAT C,3.2MM 
 

117515 

 

ROD,WLDNG,WELDROD COMCOAT T,3.2MM,WHITE 
 

126193 

 

ELCTRD,WLDNG,4MM,5KG,AUSTARC,WIA 
 

128850 

 

ELCTRD,WLDNG,SS,2.5MM 
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149633 

 

ELCTRD,WLDNG,4MM,5KG,COBALARC 750 
 

149641 

 

ELCTRD,WLDNG,3.25MM,5KG,COBALARC 750 

1300-SC001-CO018-3 GAS BOTTLES 
 

118117 

 

GAS,ACETYLENE,SIZE D CYL 1.0CU M 
 

84632 

 

GAS,ACETYLENE,SIZE G CYL 8.7CU M 
 

117606 

 

FLWMTR,ARGON/CO2,10 TO 40L/MIN 
 

84723 

 

GAS,N2,SIZE G CYL 9.1CU M 
 

113522 

 

RGLTR,ACETYLENE,VERT,COMET EDGE 
 

113514 

 

RGLTR,OXYGEN,VERT,COMET EDGE 
 

118364 

 

GAS,OXYGEN,MANIFOLD,CYL,12/PK 
 

105791 

 

GAS,OXYGEN,CYL,D,TECHNICAL 
 

84624 

 

GAS,OXYGEN,SIZE G CYL 10.3CU M,TECHNICAL 
 

84707 

 

GAS,ARGON52,SIZE G CYL 8.9CU M 
 

119354 

 

GAS,LIQUID PETROLEUM,45KG CYL 
 

122911 

 

RGLTR,LPG,COMET 500,SING GAUGE 
 

146217 

 

GAS,CARBON DIOXIDE,31KG BOTTLE,G 
 

165084 

 

GAS,N2,SIZE E CYL 3.5CU M 
 

155986 

 

GAS,N2,CYL,D 

1300-SC001-CO018-4 GAS CUTTING 
 

117465 

 

ATTCHMNT,CUTTING WLDNG,CUTSKILL 
 

73932 

 

NZL,TORCH,15,TYPE 41,W/CUTSKILL 
 

73924 

 

NZL,TORCH,12,TYPE 41,W/CUTSKILL 
 

73940 

 

NZL,TORCH,20,TYPE 41,W/CUTSKILL 
 

73916 

 

NZL,TORCH,8,TYPE 41,W/CUTSKILL 
 

73759 

 

ARRESTER,FLAME,FLASHBACK,WLDNG,F2 
 

73742 

 

ARRESTER,FLAME,FLASHBACK,WLDNG,FUEL,FL 
 

73767 

 

ARRESTER,FLAME,FLASHBACK,WLDNG,OXYGEN 
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73775 

 

ARRESTER,FLAME,FLASHBACK,WLDNG,OXYGEN 
 

73957 

 

NZL,TORCH,BENT,32GB,TYPE 41 
 

73890 

 

TIP,FLINT,FOR FRICTION IGNITER GUN 
 

117499 

 

HNDL,FOR WLDNG BLOWPIPE HANDPIECE,204001 
 

117473 

 

FTG,MIXER,10MM,THRD 
 

73809 

 

CNNTR,TBE,RH,5MM X 5/8IN 
 

73783 

 

CLNR,TIP,SET 
 

120832 

 

FTG,MIXER,13MM 
 

121319 

 

TIP,TORCH,HEAT,12MM X 12MM,TYPE 541 
 

121327 

 

BARREL,BENT,700MM LG,TYPE 550,WB24 
 

121418 

 

CPLG,OXYGEN HSE JOINER,5/8IN-18UNF RH 
 

121426 

 

CPLG,ACETYLENE HSE JOINER,5/8IN-18UNF LH 
 

125781 

 

ORNG SET,FOR COMET BLOWPIPE 
 

128579 

 

HSE,2 BRAID,AIR,OXYGEN,10MM,G301,BLUE 
 

128512 

 

CNNTR,HSE,10MM 
 

165795 

 

HSE,OXYGEN/ACETYLENE GAS,20M LG 
 

165803 

 

HSE,OXYGEN/LGP GAS,TWIN,15M LG 
 

165811 

 

NZL,TORCH,CUTTING,OXY/ACET CUTTING TIP 
 

165829 

 

NZL,TORCH,CUTTING,OXY/ACET CUTTING TIP 
 

156406 

 

NZL,GOUGE,TYPE 41,SIZE 32GS,ST 
 

156414 

 

NZL,GOUGE BENT,48GB,TYPE 41 
 

156422 

 

NZL,GOUGE BENT,64GB,TYPE 41 

1300-SC001-CO018-5 MISCELLANEOUS 
 

73981 

 

CHLK,MARKING,88 
 

73882 

 

RLLR,CNVYR,GUIDE,UNVRSL 
 

73973 

 

SOLDER,PASTE,60/40 RESIN,1.6MM,500G 
 

99564 

 

BRSH,STL,WOOD,5 ROW 
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125799 

 

WHL,PNMTC,400MM X 8MM,W/MTL RIM,1IN BRG 
 

125807 

 

TBE,TIRE,PNMTC,4IN X 8IN 
 

126185 

 

STONE,SHARPENING,DRESS STICK UNFINISHED 
 

143859 

 

WHL,SEMI PNMTC,650MM X 8MM,W/RIM,1IN BRG 
 

136341 

 

PLUG,ELCTRCL,50MM,MALE,FOR DINSE CBL 
 

73908 

 

HLDR,TWST LCK,ELCTRD,400A 
 

136648 

 

CLMP,GRNDNG,500A,WORK G TYPE 
 

201528 

 

BAR,GALV,6.3MM,5KG,35 STICK PACK 

1300-SC001-CO018-6 MIG PARTS 
 

117689 

 

LNR,2MM,TO SUIT K126 GUN 
 

117564 

 

KIT,MODEL NO: NO: LN25PRO 
 

117598 

 

GUN,WLDNG,TBE ASSY,68DEG 
 

126136 

 

KIT,DRV RLL 2MM CORED 
 

136556 

 

SHIELD,HEAT,TO SUIT K115/K116,S13037 
 

136564 

 

KIT,DRV RLL 1.6MM CORED 
 

136739 

 

HLDR,TIP,FOR LINCOLN,KP2907-1 
 

136572 

 

INSULATOR,FOR MIG GUN 
 

136580 

 

NZL,INSULATED,NOSE CONE,ASSY 
 

136747 

 

KIT,DRV RLL 1.7 TO 2.4MM FLUX CORED 
 

136754 

 

LNR,2MM,TO SUIT MAGNUM PRO FUME GUN 
 

136614 

 

LNR,1.6MM,TO SUIT MAGNUM PRO FUME GUN 
 

142679 

 

LNR,0.9MM TO 1.2MM,STL,400A,4.5M 
 

142786 

 

TORCH,STANDARD,4.5M,NO.4 
 

142687 

 

LNR,1.6MM,STL,400A,4.5M 
 

142695 

 

HLDR,TIP,FOR K126PRO 
 

163923 

 

NZL,TORCH,16MM,MIG,4,2/PK 

1300-SC001-CO018-7 MIG TIPS 
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117655 

 

TIP,TORCH,WLDNG CNTCT,1.6MM 
 

117572 

 

TIP,TORCH,WLDNG CNTCT,2MM X 5/16IN THD 
 

117671 

 

TIP,TORCH,PLASMA,80A 
 

117481 

 

TIP,TORCH,WLDNG CNTCT,8MM X 12MM 
 

136697 

 

TIP,TORCH,WLDNG CNTCT,MIG,0.9MM 
 

136713 

 

TIP,TORCH,WLDNG CNTCT,1.8MM X 5/16IN THD 
 

136721 

 

TIP,TORCH,WLDNG CNTCT,1.7 TO 1.8MM 
 

136598 

 

TIP,TORCH,WLDNG CNTCT,MIG,2MM 
 

136606 

 

TIP,TORCH,WLDNG CNTCT,1.6MM 
 

163923 

 

NZL,TORCH,16MM,MIG,4,2/PK 

1300-SC001-CO018-8 MMAW PARTS 
 

73908 

 

HLDR,TWST LCK,ELCTRD,400A 
 

128132 

 

PLUG,ELCTRCL,500A,TO SUIT WLDNG CABLES 
 

128140 

 

PLUG,ELCTRCL,300A,TO SUIT WLDNG CABLES 

1300-SC001-CO018-A WIRE 

 

 

102889 

 

WRE,WLDNG,MIG,0.9MM,AUTO LW1,15KG 
 

117556 

 

WRE,WLDNG,MIG,2MM,12.5KG/RLL 
 

117630 

 

WRE,WLDNG,MIG,0.9MM,316LSI SS,5KG/RLL 
 

117648 

 

WRE,WLDNG,0.9MM,4.5KG/RLL 
 

117622 

 

WRE,WLDNG,MIG,0.9MM,5KG/RLL 
 

144154 

 

WRE,WLDNG,MIG,1.7MM,6.12KG/RLL 
 

136671 

 

WRE,WLDNG,MIG,2MM,11.34KG/RLL 
 

142703 

 

WRE,WLDNG,1.2MM,3XP,15.6KG/RLL,V/COR 
 

139295 

 

WRE,WLDNG,1.6MM,STOODY 600,15KG/RLL 
 

146969 

 

WRE,WLDNG,4MM,POLYPROPYLENE,180M RLL 
 

152728 

 

ADPTR,FOR WRE FEEDER SPNDL,6.3KG SPOOL 

1300-SC001-CO018-B PLASMA 
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144162 

 

ORNG,TO SUIT PLASMA HAND PCE,5 
 

144170 

 

ORNG,TO SUIT PLASMA HAND PCE,5 
 

144188 

 

ELCTRD,WLDNG,MAX 1/60/100,5/PK 
 

144196 

 

STRTR,ELCTRC MTR,CRTDG,1/60/100 
 

150029 

 

KIT,FLTR,WORKSHOP PLASMA CUTTING MCHN 

1300-SC001-CO018-C PLASMA TIP 
 

144204 

 

TIP,TORCH,DRAG,20A,1/60/100,5/PK 
 

144212 

 

TIP,TORCH,DRAG,30A,1/60/100,5/PK 
 

144220 

 

TIP,TORCH,DRAG,40A,1/60/100,5/PK 
 

144238 

 

TIP,TORCH,CUTTING,40A,1/60/100,5/PK 
 

144246 

 

TIP,TORCH,CUTTING,60A,1/60/100,5/PK 
 

144253 

 

TIP,TORCH,CUTTING,80A,1/100,5/PK 
 

144261 

 

TIP,TORCH,CUTTING,100A,1/100,5/PK 
 

144279 

 

TIP,TORCH,GOUGING,5/PK 
 

144287 

 

TIP,TORCH,GOUGING,DEEP,40/100A,5/PK 
 

144295 

 

TIP,TORCH,GOUGING,MEDIUM,40/100A,5/PK 

1300-SC001-CO018-D PLASMA SHIELD CUP 
 

144303 

 

CUP,WLDNG,SHIELD,1/60/100 
 

144311 

 

CUP,WLDNG,SHIELD BODY,MAXLIFE 
 

144329 

 

CUP,WLDNG,DRAG SHIELD,50 TO 60A 
 

144337 

 

CUP,WLDNG,DRAG SHIELD,70 TO 100A 
 

144345 

 

CUP,WLDNG,SHIELD,40A,1/MCHN 
 

144352 

 

CUP,WLDNG,SHIELD,50 TO 60A,1/60/100 
 

144360 

 

CUP,WLDNG,SHIELD,70 TO 100A,1/60/100 
 

144378 

 

DFLTR,DIRT AND LIQUID SHIELD,1/60/100 
 

144386 

 

CUP,WLDNG,GOUGING SHIELD,1/60/100 
 

165761 

 

NZL,TORCH,CERAMIC,#6,BINZEL 
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165779 

 

NZL,TORCH,CERAMIC,#7,BINZEL 
 

165787 

 

NZL,TORCH,8MM,AL,FOR WP17/18/26 TCHS 

1300-SC001-CO018-E TIG 

 

 

161273 

 

ELBW,2.4MM, COLLET, BINZEL 13N23 2/PK, 
 

161281 

 

ELCTRD,WLDNG,2PCT THROATED TNGSTN,2.4MM 
 

161299 

 

ELCTRD,WLDNG,200A,FLEXI 
 

161307 

 

CAP,LONG BACK,TO SUIT TIG WELDER 
 

161315 

 

CAP,SHORT BACK,TO SUIT TIG WELDER 
 

161323 

 

NZL,TORCH,CUTTING,GAS LNS 
 

161331 

 

COLLET,GLASS LNS,1-PCE,2.4MM 
 

161349 

 

GLVS,MEN'S AND WOMEN'S,TIG WLDNG 

1300-SC001-CO036 SAND BLASTER 

1300-SC001-CO036-1 AIR TUBE 

 

 

162123 

 

TBE,COOL AIR,TO SUIT SAND BLAST MCHN 
 

162131 

 

TBE,HOT AIR,TO SUIT SAND BLAST MCHN 

1300-SC001-CO036-2 BLAST HOSE 
 

161968 

 

HSE,FLEXIBLE,1-1/4IN DIA X 20M LG,SFLEX 
 

161976 

 

HSE,FLEXIBLE,1-1/2IN DIA X 20M LG,SFLEX 
 

161984 

 

HSE,FLEXIBLE,1IN DIA X 20M LG,SFLEX 

1300-SC001-CO036-3 COUPLING 
 

162040 

 

CPLR,HSE,25MM,QUICK,NYLON 
 

162057 

 

CPLR,HSE,32MM,QUICK,NYLON 
 

162065 

 

CPLR,HSE,38MM,QUICK,NYLON 
 

162073 

 

GSKT,CPLG,25MM,NYLON,SAND BLAST MCHN 
 

162081 

 

GSKT SET,CPLG,32MM AND 38MM,NYLON 
 

162099 

 

SCRW,CPLG,TO SUIT SAND BLAST MCHN 
 

162107 

 

CPLG,D,1-1/4IN,BRS,S 
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162115 

 

CPLG,D,2-1/4IN,BRS,L 

1300-SC001-CO036-4 NOZZLE 

 

 

161992 

 

NZL,ULTRA-TUFF,SILICON NEON 
 

162008 

 

NZL,ULTRA-TUFF,1/4IN,SILICON NEON 
 

162016 

 

KIT,SAND BLAST M/C 
 

162024 

 

KIT,SAND BLAST M/C 
 

162032 

 

KIT,SAND BLAST M/C 
 

200533 

 

NZL, MIXCHAMBER, KIT 

1300-SC001-CO036-5 SERVICE KIT 
 

162149 

 

FLTR,AIR,RADEX,TO SUIT SAND BLAST M/C 
 

162156 

 

TAPE,PROFILE TESTING 
 

200545 

 

DRL,BIT,#53 
 

200546 

 

TOOL,NUT,DRIVER,5/16" 
 

200547 

 

TOOL,NUT,DRIVER,5/16" 
 

200548 

 

CHCK,DUAL,PIN DRILL VISE 
 

200549 

 

KIT,TOOL,AP HANDLE 
 

200660 

 

SEAL,SLIDE CARTRIDGE 
 

200661 

 

GRS,LOW VISCOSITY 
 

200662 

 

KIT,GUN CLEANING 
 

200663 

 

KIT,VLV,CHECK, FILTER SCREEN 
 

200664 

 

KIT,GUN REPAIR 

1300-SC001-CO036-6 BLAST POT 
 

201841 

 

SWTCH,RESPONSE DEADMAN,PNEUMATIC HANDLE 
 

201842 

 

KIT,SERVICE,RESPONSE DEADMAN 
 

201843 

 

VLV,PRSR HOLD,THOMPSON SERIES 2 
 

201844 

 

KIT,REPAIR,SEALS ONLY,THOMPSON SERIES 2 
 

201845 

 

HSE,AIR BREATHING,10MMX20M,C/W FITTINGS 
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Appendix C. The Contractor Supplied Materials and Consumables  

(including but not limited to the listed items) 
 

Stock Code Description 

1300-SC001-CO003 BATTERIES 
 

97220 

 

BTTRY,DRY CELL,ALKALINE,C 
 

73486 

 

BTTRY,DRY CELL,SUPER HEAVY DUTY,6V 
 

73502 

 

BTTRY,DRY CELL,ALKALINE,AA 
 

73510 

 

BTTRY,DRY CELL,ALKALINE,AAA 
 

73544 

 

FLASHLIGHT,6V,ORANGE 
 

136440 

 

BTTRY,DRY CELL,12V,PHOTO 
 

166504 

 

BTTRY,DRY CELL,VERSAFLOW,PAPR 
 

201098 

 

CHRGR,BTTRY,LITHIUM ION,SPEEDGLAS HELMET 
 

201097 

 

BTTRY,DRY CELL,LITHIUM ION,H/DUTY 
 

201910 

 

CHRGR,BTTRY,3M VERSAFLO,TR-340 
 

166090 

 

BTTRY,DRY CELL,LITHIUM ION,STANDARD 

1300-SC001-CO011 LIFTING 

 

 

118349 

 

BLK,CHN,3M,GEN III JBS,1TON 
 

118331 

 

BLK,CHN,3M,GEN III JBS,0.5TON 
 

118216 

 

LVR,BLK,1.5M,1.6TON,GEN III JBS 
 

118190 

 

LVR,BLK,1M,0.25TON,GEN III JBS 
 

118208 

 

LVR,BLK,1.5M,0.8TON,GEN III JBS 
 

117416 

 

SHACKLE,BOW,10MM,SCRW,1TON,S 
 

117424 

 

SHACKLE,BOW,13MM,SCRW,2TON,S 
 

117432 

 

SHACKLE,16MM,SCRW,3.2TON,S 
 

117317 

 

SLNG,ENDLESS,RND,1M LG,SYNTHTC,VIOLET 
 

117325 

 

SLNG,ENDLESS,RND,2M LG,SYNTHTC,VIOLET 
 

117333 

 

SLNG,ENDLESS,RND,3M LG,SYNTHTC,VIOLET 
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117341 

 

SLNG,ENDLESS,RND,1M LG,SYNTHTC,GRN,2TON 
 

117358 

 

SLNG,ENDLESS,RND,2M LG,SYNTHTC,GRN,2TON 
 

117366 

 

SLNG,ENDLESS,RND,3M LG,SYNTHTC,GRN,2TON 
 

117374 

 

SLNG,ENDLESS,RND,1M LG,SYNTHTC,GREY 
 

117390 

 

SLNG,ENDLESS,RND,2M LG,SYNTHTC,GREY 
 

117408 

 

SLNG,ENDLESS,RND,3M LG,SYNTHTC,GREY 

1300-SC001-CO013 MISCELLANEOUS 
 

121236 

 

BLDE,BAND SAW,27MM WD X 2908MM LG,M42 
 

128231 

 

TAP SET,THREADING,HAND,20MM,2.5MM,CS,SET 
 

128249 

 

TAP SET,THREADING,HAND,16MM,2MM,CS,SET 

1300-SC001-CO014 PERSONAL HYGIENE 
 

72025 

 

REPELLENT,INSECT,AEROSOL,150G 
 

117440 

 

KIT,CLEANING 
 

117457 

 

KIT,8 X CLEANING TABLET 
 

118083 

 

BAG,WTR,HYDRATION UNIT,BACKPACK,2L 
 

74435 

 

COVERALL,SFTY,INDSTRL,LARGE,TYVEK 
 

74443 

 

COVERALL,SFTY,INDSTRL,XL,TYVEK 
 

97170 

 

COVERALL,DISPOSABLE,2XL,WHITE,TYVEK 
 

83881 

 

NET,HAT AND INSECT,MOSSIE/FLY VEIL,BLK 
 

74229 

 

CLNR,HAND,SOLVOL,5L 
 

97527 

 

BAND,SWEAT,TERRY CLOTH,HEADWEAR,TOWEL 
 

71993 

 

REPELLENT,INSECT,AEROSOL,300G,MORTEIN 
 

99630 

 

SQWINCHER,ICY POLE,10/PACKET 
 

91876 

 

SUNSCREEN,SPF50+,110G TBE 
 

91868 

 

SUNSCREEN,SPF50+,PROTECTA MAXI,1L 
 

72942 

 

BOTTLE,JUG,2.5L,INSULATED,COOLER,BLUE 
 

72959 

 

BOTTLE,JUG,5L,INSULATED,COOLER,W/TAP 
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74211 

 

CLNR,HAND,SOLVOL,SOAP,BAR,100 
 

102293 

 

CLNR,HAND,LIGHTNING SCRUBBER,20KG 
 

99648 

 

DRINK,SQWINCHER,QWIK STIKS,ORANGE,50PK 
 

121228 

 

SUNSCREEN,SPF50+,400ML 
 

106591 

 

CLNR,GLEN 20,AEROSOL,300G 
 

154419 

 

BARRIER,CREAM,500ML 

1300-SC001-CO018-9 WELDING PPE 
 

73874 

 

GGLS,WLDNG,LIFT UP,5 
 

74401 

 

GLVS,WELDERS,COTTON,TO WEAR UNDER CHMCL 
 

72363 

 

GLVS,WELDERS,LEATHER,BIG RED 
 

201912 

 

BLANKET,FIRE,1.8X1.8M,HD,VRMICULITE COAT 
 

126144 

 

LNS,SFTY EQUIPMENT,CVR,EXT 9000,STD 140C 
 

126151 

 

RESPIRATOR,AIR FILTERING,ADFLO A1B1E1 
 

126169 

 

FLTR,PARTICLE 
 

126177 

 

FLTR,PRE,FOR RESPIRATOR,AIR FILTERING 
 

128470 

 

JCKT,UTILITY WLDNG,XL,PROBAN,ORANGE 
 

128496 

 

PRTCTR,LEGGINGS,40CM,LEATHER 
 

128256 

 

LNS,SFTY EQUIPMENT,CVR INTERMEDIATE,5/PK 
 

128264 

 

LNS,SFTY EQUIPMENT,CVR INTERMEDIATE,5/PK 
 

128272 

 

BAND,SWEAT,HEADWEAR SPEEDGLAS 9100,2/PK 
 

128397 

 

GLVS,LANCE,MEN'S AND WOMEN'S,LARGE 
 

128447 

 

FLTR,PRE,FOR RESPIRATOR,AIR FILTERING 
 

128454 

 

FLTR,AIR,RESPIRATOR,FOR RESPIRATOR 
 

128462 

 

LNS,SFTY EQUIPMENT,CVR,SPEEDGLAS,HC 
 

128488 

 

APRON,HALF,WELDERS,CHROME LEATHER 
 

128504 

 

KIT,FRONT CVR,SPEEDGLAS 9100 FX 
 

128561 

 

PRTCTR,HEARING,EAR MUFF,WLDNG,BLK 
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144709 

 

APRON,FULL LENGTH,WELDERS,LEATHER 
 

144717 

 

APRON,FULL LENGTH,WELDERS,LEATHER 
 

136465 

 

BLANKET,WLDNG,1.8M WD X 1.8M LG 
 

136473 

 

HOOD,SFTY,WELDERS,SHOULDER LENGTH 
 

136762 

 

VISOR,FACESHIELD,INDSTRL,SPEEDGLAS,5 
 

146480 

 

LNS,SFTY EQUIPMENT,CVR,SPEEDGLAS,10/PK 
 

161349 

 

GLVS,MEN'S AND WOMEN'S,TIG WLDNG 
 

160960 

 

LNS,SFTY EQUIPMENT,CVR,108MM X 50MM,CR39 
 

161034 

 

CURTAIN,SFTY,WLDNG,1.8 X 2M,GRN 
 

200506 

 

BRTHNG,TUBE,ADFLOW,HELMET,RBR,QRS 
 

200513 

 

LENS,MAGNIFY,2.0,SPEEDGLAS,171022106 
 

200514 

 

GAUNLET,GLOVE,SAVER,REFLECT,LH,LG 
 

200515 

 

GAUNLET,GLOVE,SAVER,REFLECT,RH,LG 

1300-SC001-CO032 2 WAY PORTABLE RADIO 

 


